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1.0  INTRODUCTION

 a.  The Department of The Army intends to improve the quality of the on-
post housing and communities currently provided to soldiers and their families.
At many installations, Army Family Housing (AFH) does not meet current housing
standards and there is a deficit of adequate / affordable housing off-post.  The
Army has considered a wide range of alternatives to address the persistent
funding shortfall and resulting revitalization (construction and major maintenance
and repair) backlog.  This shortfall is the backlog of work needed on existing
units to bring them up to current standards.  During the mid-1990s, studies by
several agencies [e.g., Marsh Quality of Life Task Force, Army Science Board,
Congressional Budget Office (CBO), the General Accounting Office (GAO), and
others] all came to the same conclusion that family housing could not be
revitalized using only traditional Military Construction (MILCON) Program.

 b.  The Army has awarded four pilot sites (Forts Carson, Hood, Lewis,
and Meade) under a program for housing and community development
privatization called the Residential Communities Initiative (RCI).  Through RCI,
The Army seeks to bring private sector resources and market-based incentives to
bear in improving the quality of life for soldiers and their families.  RCI is an
innovative program developed and managed under the oversight and direction of
the Office of the Assistant Secretary of The Army (Installations and environment),
(OASA (I&E)) on behalf of the Secretary of The Army.  The Army believes that
housing privatization provides an excellent opportunity for addressing the
housing needs of America’s soldiers while providing an excellent business
opportunity for its private partners.

1.1  Overview

a.  The improvement of military family housing at Fort Belvoir, Fort Eustis,
Fort Story, and Fort Monroe, VA is being pursued under the Military Housing
Privatization Initiative (MHPI) legislation enacted by Congress in 1996.  Fort
Eustis, Fort Story, and Fort Monroe are not contiguous; however, for purposes of
this solicitation, they will be grouped and awarded as one project.

b.  This RFQ will be utilized to establish a competitive range for all of the
installations identified above, then two awards will be made: (1) Fort Belvoir with
2,070 units and (2) Fort Eustis, Fort Story, and Fort Monroe with a total of 1,322
units.  The MHPI legislation allows the military services to leverage scarce
appropriated funds and extensive existing assets (land and improvements) to
solve the military housing problem and to obtain private-sector expertise,
resources and market-based incentives to improve the quality of life for service
members and their families.  The objective of the RCI program is to create world-
class residential communities based upon a private sector model. Additional
information on the RCI program can be found at the website http://rci.army.mil.
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c.  In Step One of the solicitation process, The Army will issue a Request
for Qualifications (RFQ), which establishes specific minimum requirements and
seeks discussion of five general evaluation factors.  Minimum requirements have
been established to address the skill sets of development, property
management, and financial capability.  This first step of the RFQ process will
identify those offerors determined to be highly qualified and thus eligible for
further consideration for potential long-term business relationships.  These highly
qualified offerors will be selected based on their experience, financial capability,
organizational capabilities (corporate level), past performance, and small
business utilization (general history).  These offerors will comprise an exclusive
competitive range.

d.  During Step Two of the RFQ process, offerors in the competitive range
will compete sequentially on each project.  Offerors may determine for which
project (s), Fort Belvoir and / or Forts Eustis, Story, and Monroe, they will
compete.  Step Two submissions are expected to be in the form of an oral
presentation.  The offerors may, without penalty, elect not to submit on a specific
project.  If an offeror competes for a project, the offeror must compete for the
entire project and not individual sites within the project.  The offeror will be
evaluated based on their specific preliminary project concept statement, financial
return, organizational capabilities (on-site), and small business utilization plan
(on-site).  The offeror will be expected to identify, in detail, their plans to achieve
the following goals for each project:

          (1) Ensuring that soldiers and their families have access to high quality,
safe, attractive, and affordable housing by upgrading or replacing existing family
housing and, if necessary, by building new housing to meet the on-post family
housing requirement at the installation (if a deficit is applicable);

         (2) Transforming existing military housing areas into planned and
integrated residential communities which foster family lifestyles, while preserving
the existing historic character and military culture of these properties, protecting
cultural resources, and meeting environmental stewardship responsibilities;

        (3) Providing ancillary supporting facilities that enhance the
installation's residential communities;

         (4) Maintaining positive relations with all stakeholders and communities
that surround the installation;

         (5) Providing for the effective long-term, high-quality management and
operation of the family housing inventory, and ancillary supporting facilities;

         (6) Providing for realistic financial management of the assets including
viable reserves and earning a mutually acceptable return on investment for the
offeror and The Army.
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e.  To achieve these goals, the developer will be expected to assume
ownership of the family housing units and will be provided a long-term interest in
the  underlying land.

f.   Although the focus of the RCI Project is on family housing, the MHPI
authorities also permit the construction of ancillary supporting facilities that relate
to and support the residential nature of military family communities.  Such
facilities may include tot lots, community centers, housing offices, dining facilities,
and other similar facilities for the support of Army family housing.  Instructions for
requesting approval to construct ancillary supporting facilities may be found in
section 2.1.1 of this document.  Final approval authority for such facilities rests
with the Office of the Assistant Secretary of The Army (Manpower and Reserve
Affairs) (OASA) (M&RA).  The installation will facilitate the process of review and
action on these proposals with the appropriate agencies.

g.  The developer's return on the project is expected to come from
developing, operating, and managing existing, renovated, and newly constructed
housing units.  The developer's main source of revenue will be rents paid by
military service members from their Basic Allowance for Housing (BAH).  The
developer will be responsible for all costs of the project, including the cost of
managing and maintaining all housing units and ancillary facilities.

h.  Recognizing the complexity and breadth of issues that arise in planning
and executing a project of the size and scope of a military family housing
community, the project will be organized into two phases:

1) Phase 1 – Project Planning.  During Phase 1, the selected
developer will work closely with The Army to craft a Community
Development and Management Plan (CDMP).  This will be the
business plan for each specific project, and will set forth the terms
of the developer's long-term relationship with The Army.  Payment
for Phase 1 is discussed in Section 2.1.4 of this solicitation.

2) Phase 2 – Project Implementation.  During Phase 2, the selected
developer will implement  the CDMP, provided the installation,
MACOM, Headquarters, Department of The Army (HQDA), Office
of the Secretary of Defense (OSD), Office of Management and
Budget (OMB), and the Congress approve the plan, and approval is
given to execute the CDMP and begin the transition / transfer of
assets and operations.

i.  At each specific installation, the selected developer (contractor), having
been duly qualified as the best value for the Government to revitalize family
housing, may be permitted to undertake a variety of other residential and
transient housing projects.  Any future projects will be within the geographic
boundaries of the installation(s) included in this solicitation.
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j.  A major benefit of the CDMP process is that it allows The Army, its
associated consultants, and the developer to work through issues
collaboratively, and to ensure that important issues are anticipated and
addressed before executing the plan.  It also provides an opportunity for The
Army to consider proposals from the developer concerning the use of specific
MHPI authorities, such as providing a loan guarantee or constructing certain
ancillary supporting facilities.  Finally, this process gives The Army a mechanism
for periodically conferring with Congressional oversight committees during project
planning, as well as with representatives from the local community and Army-
related organizations who are essential to the success of the project.

1.2 Administrative Information

1.2.1 Applicability of the Federal Acquisition Regulation (FAR)

The Federal Acquisition Regulation (FAR) Part 12 applies to Phase 1 of each
project only.  Appendix D contains a listing of the FAR and Defense FAR
Supplement (DFARS) clauses that apply to Phase 1.  The Army considers the
deliverable for Phase 1 to be a commercial item.  (See FAR Part 12).
Prospective developers should also take note of Section 6.0 of this RFQ,
concerning additional terms and conditions that apply to Fort Belvoir and / or
Forts Eustis, Story, and Monroe.

1.2.2 Documents

a.  Prior to the submission date for Step One of the RFQ, prospective
offerors may review pertinent information regarding existing housing assets in the
document rooms located at Fort Belvoir and Forts Eustis, Story, and Monroe.
Access to the RCI Document room between closing of Step One and issuance of
Step Two will be limited and by appointment only.  Firms qualifying for Step Two
will be notified when the document room will be reopened.  The point of contact
for each installation is identified below.

b.  Fort Belvoir.  Contact Ms. Aimee Sheriff, RCI Project Manager, at the
Fort Belvoir RCI Document Room/RCI Office in Building Number 766, Monday
through Friday from 8:00 A.M. to 3:00 P.M. by telephone 301-677-4756.

c.  Fort Eustis / Story / Monroe: Contact Ms. Tania Benedetto, RCI Project
Manager, at the Fort Eustis RCI Document Room/RCI Office, Monday through
Friday from 8:00 A.M. to 3:00 P.M. or by telephone 757-878-3642.

1.2.3 Inquiries

a.  The solicitation and amendments can be viewed / downloaded at
http://rci.army.mil where prospective offerors will be requested to register.
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Registered offerors will receive electronic notification when the solicitation and
amendments are posted to the web page.

b.  Inquiries regarding the projects at Fort Belvoir and Forts Eustis, Story,
and  Monroe should be directed to: US Army Corps of Engineers, Baltimore
District, CENAB-CT, Contract Specialist, Barbara Hawthorne, PO Box 1715,
Baltimore, MD 21203-1715 (or facsimile to 410-962-0933).

     Email address: barbara.hawthorne @nab02.usace.army.mil.
     Refer to RFQ Number DACA31-02-R-0005.

1.2.4 Industry Forum

An Industry Forum was held 18 January 2002 in Baltimore, Maryland for the
projects at Fort Belvoir and Forts Eustis, Story, and Monroe.  The forum included
an RCI program overview, RFQ procurement process overview, and installation
presentations.  Specific information can be found at the RCI website at
http://rci.army.mil.

1.2.5 Site Visits

Opportunities for site visits were provided on January 17, 2002 for Fort Belvoir,
and January 22 and 23, 2002 for Forts Monroe, Eustis and Story, Virginia.

2.0 WORK STATEMENT

2.1 Phase 1 – Project Planning

a.  Each Project will occur in two phases.  During Phase 1, the developer
will work closely with The Army to craft a CDMP that is acceptable to the
Government and that offers the best value for the military family housing at each
installation.  The CDMP process is expected to require no more than six months
of coordinated, intensive effort between The Army and the developer.  The
CDMP coordination will take place at a location identified by the installation.  The
deliverable is the CDMP, which will consist of three main components: 1)
Development Plan; 2) Financial Plan and Transactional Instruments; and 3)
Operations, Maintenance, and Property Management Plan acceptable to the
Government.  The CDMP will be provided in sufficient detail so as to allow the
specific installation, cognizant US Army Command (Military District of
Washington (MDW) and Training and Doctrine Command (TRADOC)), and
Headquarters, Department of Army (HQDA) to make a determination as to the
CDMP effectiveness.  An outline of the CDMP can be found at Appendix F.  A
general description of these components is provided below.  The Army and
developer will establish specific elements for each component jointly during
Phase 1.
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b.  During Phase 1, the developer may be allowed access to facilities or
space on the installation, to be used as office space, that the developer may
modify or tailor to meet its own needs at its own expense.  During Phase 1, the
developer may be permitted to physically test its pro-forma estimates provided
the developer complies with appropriate laws, regulations, and policies at its own
expense.

2.1.1  CDMP Development Plan

a.  The development plan will address all aspects of the development
effort at the respective installation with a specific focus on long-term master
planning and environmental stewardship.  Renovation and construction of
housing units and / or ancillary facilities, if approved, is expected to take place
over the life of the project.

b.  At a minimum, the development plan will specify the number, type, and
size (e.g., three-bedroom, four-bedroom, etc.) of housing units that are to be
renovated, rehabilitated, or newly constructed in each neighborhood within the
family housing community.  The plan will indicate the life cycle (50-year)
schedule under which the renovation and new construction will occur.  In the
development plan, the developer will be expected to provide proposed land-use
maps, model floor plans, and exterior architectural sketch renderings of the
proposed housing.  The plan will specify appropriate performance standards and
incentives to ensure appropriate attention to design, construction, and finish
standards and to achieve planned completion schedules and budgets. A
development plan that attempts to satisfy only the minimums expressed in this
paragraph will be deemed unacceptable.  The Army expects the developer to
employ their expertise to craft a plan that goes beyond the minimums and takes
full advantage of the assets and revenues for the benefit of the soldier and the
soldiers’ families.

c.  Fort Belvoir: A comparison with current Army family housing standards
suggests that 89.4% of the 2070 existing housing units, which includes 154
historical units, will need renovation or replacement within the first 10 years of the
Fort Belvoir project.  In addition, all housing must reach an adequate condition
within ten years of transfer of operations.   Life-cycle renovation or replacement
of the inventory will take place during the course of the Fort Belvoir project on a
schedule to be agreed upon by The Army and the developer.  Additionally, the
2001 Family Housing Market Analysis is currently under way and will be available
prior to Step Two of this solicitation.  Forts Eustis, Story, and Monroe are not
contiguous but are grouped as one project.   A comparison with current Army
standards suggests that approximately 99% of the 1,322 existing housing units
will need renovation or replacement within the first 10 years of the project.  The
following is a breakdown of the Fort Eustis, Story, and Monroe RCI Project:
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INADEQUATE  ADEQUATE INVENTORY

Fort Eustis 940 12 952
Fort Story 164   0      164
Fort Monroe 205   0        205
Total         1,309 12          1,321

d.  There are no historical housing units at Fort Eustis and 15 historical
housing units at Fort Story.  In addition, all housing must reach an adequate
condition within 10 years of transfer of operations.  Life-cycle renovation or
replacement of the inventory will take place during the course of the projects at
Forts Eustis, Story, and Monroe on a schedule to be agreed upon by The Army
and the developer.  Additionally, a Family Housing Market analysis to determine
the requirement for on post housing is currently under way and will be available
prior to Step Two of this solicitation.

e.  Expansion of housing stocks beyond the on-post requirement (at each
installation as applicable) will not be authorized.  In the future, the government
may contract with a third party to conduct periodic market analyses to determine
necessary adjustments to on-post family housing.  The potential for adjustments
to the inventories, and subsequent actions / procedures, will be addressed in the
CDMPs.

f.  To further The Army's goals, The Army may authorize the developer to
construct and operate one or more ancillary supporting facilities (e.g., tot lots,
community centers, day care centers, dining facilities, unit offices, etc.) that relate
to and support the family housing community and complement business
operations in the local community.  However, such facilities may not be in direct
competition with the activities of the Boards of Directors for Army Morale Welfare
and Recreation (MWR) organizations, The Army and Air Force Exchange Service
(AAFES), and the Defense Commissary Agency (DeCA) without the approval of
these organizations.  In the CDMP, the developer will be expected to include the
type, size, location, and features of each ancillary supporting facility they propose
to build and operate in the residential housing community.  However, the
developer is not required to take ownership and operational responsibility for any
existing ancillary supporting facilities other than playgrounds, ball fields, etc.,
located specifically in the housing areas.

          g.  The steps below outline the process to follow during the CDMP
development to request approval for a private commercial or retail activity / hub,
or a facility or service that falls in the area of MWR.  The developer must be
aware that private competition on a military installation with AAFES, DeCA and
MWR is strictly prohibited per Sec. 2804, pages 346-347, of the National
Defense Authorization Act for Fiscal Year 2000, Conference Report to
Accompany S. 1059, unless approved by the OASA (M&RA).
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      (1) The developer must work with the Installation Commander (or their
staff, if so directed) to determine requirements.

      (2) The developer must submit a letter (as soon as the requirement is
known) to the Installation Commander who will then forward the request through
Army channels to the OASA (M&RA) of their intent to contact the relevant
commander(s) of MWR, AAFES, or DeCA.  The letter is intended to seek
approval for private revenue or non-revenue producing activities, hubs, centers,
facilities, or services.  Approval authority for these types of activities is vested
with the OASA (M&RA).  A letter or memo signed by the Installation Commander
concurring with the proposed effort shall be attached to this correspondence.

ADDRESS:  Assistant Secretary of The Army (Manpower and Reserve
                    Affairs)

         111 Army Pentagon
         Washington, DC  20310-0111

      (3) The developer is responsible for working with the Commanders of
AAFES, DeCA, and / or US Army Community and Family Support Center (CFSC)
on these types of ancillary support projects.  The developer will submit
command-approved final proposals, regarding construction and maintenance of
revenue producing and non-revenue producing endeavors related to these
programs, through the commander(s) of AAFES, DeCA and / or CFSC to OASA
(M&RA).  OASA (M&RA) has final jurisdictional authority to approve the
developer’s proposed revenue-producing and non-revenue producing endeavors,
and the OASA (M&RA) will inform the RCI Director of the decision on the
proposed requirement, terms and scope.

 h.   The Army will prepare and provide documents required for
compliance with the National Environmental Policy Act (NEPA) to the selected
developer, which will become part of the CDMP.  A part of the NEPA
documentation will include coordination of Section 106 of the National Historic
Preservation Act and Section 7 of the Endangered Species Act.  Funding for
preparation of environmental documentation outside The Army’s currently
proposed scope will be the responsibility of the selected developer.   The Army
will disclose the information it has collected on existing environmental hazards
through the NEPA process and the preparation of the Finding of Suitability to
Lease (FOSL).  The developer will assume management responsibilities for
these environmental hazards upon implementation of the CDMP.

i.  The CDMP will include a subcontracting plan describing the developer's
standards for selecting subcontractors to work on the project, and will provide
details about the developer's goals for subcontracting with small businesses.

j.  Finally, the CDMP will specify schedules for the performance of all
development activities related to the project.
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2.1.2 CDMP Financial Plan and Transactional Instruments

           a.   The financial plan and transactional instruments will describe the
offeror's plan for financing projected long- and short-term expenses associated
with the project, and the transactional instruments required to execute the
project.  At a minimum, this plan will include:

           (1) An integrated financial pro-forma analysis covering expected
income and expenses over the life of the project, including that which is
necessary to ensure quality long-term operation, maintenance, and property
management for the residential community.  The pro forma analysis will
incorporate development and operational elements.

         (2) A detailed statement of sources and uses of funds and cash flows,
identifying any applicable MHPI financial tools that the offeror proposes to use in
conjunction with the project.

         (3) Drafts of legal documents describing the relationship between The
Army and offeror, and the rights and obligations of each party for implementing
the project (e.g., drafts of limited partnership agreement, ground lease,
management and incentive agreements, government loan, and guarantee
instruments and / or other appropriate instruments).

2.1.3 CDMP Operations, Maintenance, and Property Management Plan

The operations, maintenance, and property management plan will describe the
offeror's concept of, and approach to, operating, maintaining, and managing the
family housing residential community.  At a minimum, the plan will specify
appropriate performance standards and incentives designed to ensure that the
residential community is effectively operated, managed and maintained, including
historic district areas where applicable, at high levels of quality and repair.
Compliance with Section 106 of the National Historic Preservation Act and
Section 7 of the Endangered Species Act is required.  Compliance with local,
state, and Federal environmental regulations is required.  The operations,
maintenance, and property management plan should also describe the offeror's
strategy for making capital improvements to the residential community
throughout the life of the project.

2.1.4  Completion of Phase 1 – Project Planning

a.  The Army will pay the developer a fixed sum of $350,000 upon
completion of Phase 1, as described in Appendix D.  CDMP completion is
defined by the acceptance of the CDMP by the installation, applicable major
Army Command (MDW or TRADOC), HQDA, OSD, OMB, and the Congress.
This payment will be made in lieu of any other formula for compensation.  In
return for this payment, The Army will be granted full and unlimited rights to use
the CDMP, including the right to provide the CDMP to other developers in this or
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other military housing privatization projects.  At this point, the contract will be
complete and the developer will have no right, title, or interest in Phase 2 by
virtue of its participation in Phase 1.

b.  If The Army and developer are unable to reach agreement on a project
CDMP, the plan is not otherwise acceptable to The Army, or the offeror fails to
provide the CDMP within the agreed time, The Army may terminate the
developer's work on the project.  At its own discretion, The Army may
continue to proceed with the project by working with another developer deemed
most advantageous to the government or by seeking new RFQ responses.
Consequently, offerors within the competitive range are requested to keep their
responses to each project RFQ open for twelve (12) months following the
contract award.

2.2 Phase 2 – Project Implementation

a.  The Army desires to have the successful CDMP developer implement
the approved plan.  Once the installation, the cognizant command (MDW or
TRADOC), HQDA, OSD, OMB, and the Congress approve the CDMP, the
developer and installation may be given approval to begin transition toward
project implementation.  This approval will mark the beginning of Phase 2 of the
project.  During Phase 2, the developer will implement the approved CDMP.  The
Army, in conjunction with other agencies who have a vested interest in the land,
will transfer ownership of the existing housing units and provide an appropriate
interest in the underlying land to the developer to facilitate implementation in a
manner consistent with the approved CDMP and with prudent business
practices.

b.  The developer should not expect, and will not be compensated by the
Government for costs they incur following acceptance of the CDMP and payment
of the contracted price.  Additional costs to the developer may arise between
CDMP submission and acceptance.  These costs remain the sole obligation of
the implementation developer regardless of the amount and purpose and will not
be reimbursed through
appropriated funds.

3.0 MILITARY HOUSING PRIVATIZATION INITIATIVE (MHPI)
LEGISLATION

The MHPI legislation (10 U.S.C. §§ 2871-2885) provides special authorities for
the construction and improvement of military housing.  It was specifically enacted
to enable the Military Services to leverage housing assets (land and buildings)
and limited financial resources in an effort to obtain private sector capital and
expertise to improve the quality of life for Service Members and their families.

3.1 MHPI Authorities
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The MHPI provides four main financing tools that can be used separately or in
conjunction.  This summary is provided to help the offeror gain a general
understanding of the MHPI legislation, but reference should be made to the
actual MHPI language in order to fully understand this law.  The offeror should
consider the effect of OMB scoring on each financing tool.

3.1.1 Direct Loans and Guarantees.

The Secretary of The Army can provide direct loans to private firms in the form of
second mortgages when external financing is not adequate to make a project
financially feasible.  Loan guarantees can be used to help a developer obtain
private sector financing by reducing project risks that are specific to military
installations, such as base closure, downsizing, or extended deployments.  The
selected developer will be expected to assume normal business and market
risks, such as construction delays.

3.1.2 Conveyance or Lease of Existing Property and Facilities.

The Army can convey or lease existing Army land, housing, and related facilities
to the developer for the purposes of privatizing military family housing.

3.1.3 Differential Lease Payments.

The Army can enter into an agreement to pay a rent subsidy to the developer.
However, this authority will be used only in unusual cases such as,  when the
total income stream is insufficient to ensure a reasonable return on investment.

3.1.4 Investments.

The Army can make investments in non-governmental entities carrying out
authorized housing privatization activities.  Such investments may take the form
of acquiring a limited partnership interest, purchasing stock or other equity
instruments, purchasing bonds or other debt instruments, or any combination of
these.  The Army's cash contribution is limited to one-third (33 1/3 percent) of the
project's capital cost.  If land and facilities are conveyed to the developer as part
of the investment, the value of the land and facilities together with any cash
contribution cannot exceed 45 percent of the project's total capital cost.

3.2 Other Provisions and Considerations

3.2.1  Local Standards.

The MHPI legislation allows developers to build housing to local market
standards and exempts the project from all MILCON standards, such as statutory
square-footage standards for various military pay grades.  However, if one
submission proposes to provide a higher level of quality than another, the higher
quality submission would receive a more favorable evaluation.
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3.2.2 Basic Allowance for Housing (BAH).

The BAH is a monetary entitlement granted to service members who live in non-
government housing.  Service members will use this allowance to pay rent to the
developer for housing that is developed and managed under this program.
Under current Army policy, rents for on-post housing under this program
(including a reasonable amount allocated to cover average utility usage) must not
exceed the service member’s BAH.  The developer will be required to set rents in
accordance with this policy. Revisions to the BAH rate are processed annually
and are based on market surveys and other cost indicators of the local housing
market, but are subject to Congressional approval.  Revisions to the individual
BAH entitlement are processed on a continual basis based on changes in the
service member’s rank, deployment status, etc.  For more information on the
BAH system, refer to the following website:
http://www.dtic.mil/perdiem/pdrates.html.  The service member’s BAH includes a
utilities component, an insurance component, and a rent component.  The
developer’s responsibility for utility costs is described below in the “Utilities”
paragraph.

3.2.3 Mandatory Allotments and Assignments.

The MHPI legislation also enables The Army to mandate housing allotments (i.e.,
automatic payment deductions from the service member's pay for rent payments)
and to mandate housing assignments (i.e., require service members to live in
Army housing).  The Army does not intend to use mandatory housing
assignments.  Rather, the development partner should market these housing
units to attract service members and their families as in the private market.  The
Army has already used allotments in housing privatization.  In future transactions,
The Army will use a third party vendor to transfer the service member’s BAH
once the member elects to live in the privatized housing.

3.2.4 Non-Military Renters.

In the event that the military requirement for the housing diminishes, non-military
members may be allowed to occupy privatized housing.  Together with the
developer during the CDMP development, The Army will establish a priority order
of assignment much like that in Army Regulation (AR) 210-50 and the current
minimum-vacancy threshold for military renters that must be exceeded before
non-military tenants are allowed.  If allowed, non-military tenants will likely pay
market rent plus utilities, however, this will be addressed during the CDMP
development.  If non-military tenants are allowed, arrangements for access to the
installation during times of heightened security will be addressed during the
development of the CDMP.

3.2.5 Real Estate Taxes.
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The developer will be responsible for any real estate or other ad valorem taxes
assessed on the project.  The requirement to pay local real estate or other ad
valorem taxes will vary from locality to locality.  Each prospective developer must
make its own assessment of the likelihood that the project will be required to pay
such taxes.  Any agreement between The Army and the selected developer
reached as a result of this RFQ will not relieve the developer of the obligation to
pay taxes if required by appropriate law.

3.2.6 Ancillary Supporting Facilities.

Housing Projects developed under this legislation can include facilities related to
military housing units, including tot lots, community centers, housing offices,
dining facilities, and other similar facilities for the support of military family
housing.  Final approval authority for such facilities related to MWR, AAFES, or
DeCA rests with the ASA (M&RA).  Instructions to request approval for such
facilities can be found in section 2.1.1.

3.2.7 Utilities.

The developer will be responsible for all costs of utilities provided to common
areas of the project and all vacant units during the entire project period.  Further,
the developer will be responsible for all utilities in occupied housing units covered
by the project until: (1) the units have been renovated or replaced, (2) utility
meters (electric, gas, and / or oil) are installed, and (3) a 12-month consumption
record has been established.  When these three (3) conditions are met in an
entire housing area and appropriate notice is provided to service member
occupant, the service member will become responsible for the cost of utilities
(electric, gas, and / or oil) for their residence.  After consumption records have
been established, an average utility consumption cost will be determined for each
housing unit type. The service member will then receive this amount from their
BAH and be responsible for paying utilities.  Should the utility costs exceed the
service member's identified utility allowance, the service member will be
responsible to pay that amount from basic pay.  If the utility bill is less than the
calculated allowance, the service member retains those funds.  The remainder of
the service member's BAH will go to the selected developer as rent.  The
developer should plan to implement energy efficiency improvements and meter
all the housing units as soon as practicable (e.g., new and renovated units) but
no later than the end of year ten (10) of the project at which time all residents will
be responsible for their utilities.  Details of utility costs and allowances will be
developed during the CDMP process.

3.3   Office of Management and Budget (OMB) Scoring

a.  Each MHPI agreement entered into by The Army with a private
developer may be "scored" by OMB for budget purposes prior to approving the
CDMP.  Scoring is an accounting convention that measures the value of a
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potential future financial obligation to The Army, recognizes it for budget
purposes, and records it as a Department of Army obligation at the time an
agreement is signed.  Sufficient appropriations must be available to cover the
scored amount for each agreement.  Therefore, OMB scoring rules may affect
the attractiveness of using available MHPI tools in conjunction with Army housing
privatization projects.  OMB guidelines on scoring are provided in Appendix G.

b.   Section 4.6.7 below (Financial Return) outlines the relationship
between OMB scoring and The Army's evaluation of each offeror’s proposal.
 Accordingly, the effect of OMB scoring should be taken into account when
considering how best to leverage The Army's assets at the specific installation.
Consequently, offerors should attempt to maximize total private sector resources
available for the specific installations while minimizing the effect of OMB scoring
on The Army's commitment of assets.

4.0 CONTRACTOR SELECTION PROCESS

In Step One (establishment of competitive range) of the two-step RFQ process,
the prospective offeror’s submission should include Part (A) Information
requested in Section 4.2 (Administrative Minimum Experience Requirements) of
this RFQ and Part (B) Information requested in Section 4.3 (Statement of
Qualifications), subsections 4.3.1 through 4.3.5 of this RFQ.  The Army will
evaluate this information in accordance with the process, procedures, and
evaluation factors set forth in this RFQ.  An offeror’s submission must first
demonstrate satisfaction of the Administrative Minimum Experience
Requirements.  The Evaluation Team’s assessment of responses to Sections
4.3.1 through 4.3.5 will establish a competitive range of offerors.  The offerors
selected for the competitive range will be the firms whose submissions, in The
Army's judgment, are determined to be highly qualified and thus eligible for
further consideration for potential long-term business relationships designed to
achieve the goal of improving military housing communities.  The Army reserves
the right, however, to reject all responses to the RFQ and resolicit.

STEP ONE

4.1 Information Request Instructions

a.  Both single-firm offerors and joint venture offerors are required to
furnish information to The Army in accordance with the instructions provided
below.  For the purposes of this RFQ, a single-firm offeror would manage the
project under the direction of a single principal member (defined below).  By
contrast, a joint venture is a single business entity such as a partnership, limited-
liability company or other legal entity consisting of two or more principal
members.  A legally capable partnership (joint venture) can also include one or
more members of the partnership that is a 501(c)(3) corporation or other non-
profit organization.  The percentage of ownership of each of the principal
members of the joint venture should be specifically identified.  (This language is
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intended to illustrate one means by which a tax exempt entity may participate in
the process, i.e., as a member of a joint venture.  However, this language does
not prevent an entity, which is capable of meeting the minimums outlined in the
RFQ, from submitting a proposal as a single offeror.)  To compete for inclusion in
the competitive range and for specific installation opportunities, a joint venture
must commit to work with The Army as a single business entity.   The offeror will
be required to provide information concerning both the joint venture itself, as a
single business entity and on the joint venture’s principal members.  Once
included within the competitive range, an offeror should have a formally
established legal single business entity or it may be excluded from further
consideration.

b.  The term "principal member" means a legal entity that has an identified
ownership interest in the single business entity that is responding to this RFQ.
In this RFQ, the term offeror is synonymous with single business entity.  The
principal member concept allows newly formed joint ventures to compete based
on the experience of their principal members.  Additional information on this
aspect of The Army's evaluation is provided in Section 4.5.1.  However, only
experience of principal members will be used to evaluate any proposals.  Single
business entities planning to use a non-profit structure are advised to clearly
demonstrate the experience of each principal member.

4.1.1 Submission Instructions

      a.  Administrative Minimum Experience Requirements, Statement of
Qualifications, as well as completed representations and certifications required
from Appendix D and paragraph 7.0 of the RFQ, must be signed and submitted
in a clearly identified original hardcopy version (plus five copies), and provided
electronically on compact disk (CD).  Executive Order 13101 (Greening the
Government through Waste Prevention, Recycling, and Federal Acquisition)
must be followed for submission of hard copy proposals.  Executive Order 13101
is included at Appendix E.  The Administrative Minimum Experience
Requirements, Statement of Qualifications and required representations must be
produced in Microsoft Word (no exceptions), 8 1/2" x 11" format (no
exceptions), using 12-point type in the Arial font (no exceptions).  Spreadsheets
must be produced in Microsoft Excel (no exceptions), 8 1/2" x 11" format (no
exceptions).  Tables, charts and 3rd party documentation may be in any format,
type and size font. Third party generated documents may be reproduced without
format change and entered on the CD using any readily available format. The
Army must receive signed submissions no later than 01 March 2002 at 1630 hrs
(4:30PM), Eastern Time (ET) at:

If Mailed:    Army RCI Task Force
                  US Army Corps of Engineers, Baltimore District
                   Attn: Barbara Hawthorne, CENAB-CT

        PO Box 1715
          Baltimore, MD  21203-1715
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        Reference: RFQ No. DACA31-02-R-0005

If Hand carried (or sent via overnight delivery):
      Army RCI Task Force
      US Army Corps of Engineers, Baltimore District
      Attn: Barbara Hawthorne, CENAB-CT
      10 South Howard Street, Room 7000
      Baltimore, MD  21201
      Reference:  RFQ No. DACA31-02-R-0005

      b.  Submissions failing to arrive by the established deadline will not be
evaluated.  In addition to the Administrative Minimum Experience Requirements,
offerors should provide the legal jurisdiction under the firm is organized and
operating by submitting the proof of existence as an established legal entity,
providing a proper Data Universal Numbering System (DUNS) number
(http://www.dnb.com and providing a Commerical and Government Entity
(CAGE) Code with the submission.  The Government requests the DUNS
number for the legal entity, however, as a minimum at Step One, Part B, the
Offeror shall provide the DUNS number of at least one principal member.   

      c.  In addition to the Administrative Minimum Experience Requirements,
offerors should provide the legal jurisdiction under which the firm is organized
and operating by submitting the proof of existence as an established legal entity,
providing a proper Data Universal Numbering System (DUNS) Number
(http://www.dnb.com and providing a Commercial and Government Entity
(CAGE) Code with the submission.  The Government requests the DUNS
number for the legal entity, however as a minimum at Step One, Part B, the
Offeror shall provide the DUNS number of at least one principal member.

      d.  To be eligible for DOD contract award, offerors must be registered with
the Department of Defense Central Contractor Registry (CCR), which can be
accomplished through http://www.ccr.gov.  Offeror must be registered in the CCR
in order for award to be made to the offeror at the conclusion of Step 2.

4.1.2 Submission of Step One, Part A

a.  The Administrative Minimum Experience Requirements (Part A);
Section 4.2, information shall be submitted separately from Part B information
requested in Section 4.3 (Statement of Qualifications), and shall stand alone in
determining an offeror’s ability to satisfy the minimum experience requirements.
This information serves to insure that offerors meet a basic level of experience
prior to being further evaluated.  Only the information contained in Part A will be
considered in determining if an offeror meets the administrative minimum
experience requirements.  However, information in Part A will be considered
when evaluating Part B.
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b.  Submissions for the Administrative Minimum Experience Requirements
(Section 4.2) are limited to a total of five (5) single-spaced pages.  Page tabs
shall not be used in Part A.   The offeror’s cover page or transmittal letter will not
count towards the page count for Section A.

4.1.3  Submission of Step One, Part B

a.  The Statement of Qualifications (Part B) should be submitted in
sufficient detail to:

        (1) Permit the Evaluation Team and Source Selection Authority (SSA)
to reach a reasoned judgment regarding the offeror's qualifications.

         (2) Distinguish the offeror from other candidates.

b.  Part B submissions are limited to a total of 75 single-spaced pages,
including tables or charts where appropriate.  Blank tab pages do not count
toward the 75-page count.  Submissions shall be in Microsoft Word format, 12-
point type in the Arial font.  Spreadsheets must be produced in Microsoft Excel
(no exceptions), 8 1/2" x 11" format (no exceptions).  Tables, charts and 3rd party
documentation may be in any format, type and size font.  The following are not
included in the 75-page limit: information requested in Section 4.2 (Administrative
Minimum Experience Requirements); audited financial statements (or 10Ks if the
entity is publicly owned) requested under Section 4.3.2; and “Offeror
Representations and Certifications” requested in Appendix D.

c.  Submittals exceeding the 75 single-spaced page limitation will result in
the information provided on pages over the 75-page limit not being considered.

PART (A)

4.2 Administrative Minimum Experience Requirements

a.  The single-firm offeror or a principal member in a joint venture must
submit a list of Projects with sufficient detail to demonstrate satisfaction of the
following administrative minimum experience requirements. Only information
submitted in Part A of your proposal will be considered in the evaluation of
minimum requirements. Questions which may arise as to the interpretation of the
requirements of 4.2 should be resolved with the Contracting Officer prior to
submission of your proposal. An offer that fails to satisfy the administrative
minimum experience requirements will not be eligible for further consideration
and will be eliminated from competition. One principal member must meet
minimum experience requirement 1, one principal member must meet minimum
experience requirement 2, and one principal member must meet minimum
experience requirement 3, although each need not be the same principal
member. The minimum experience requirements are:
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      (1) The offeror has, within the past ten (10) years, served as the primary
developer and principal sponsor (with an ownership interest) in at least three (3)
completed development projects, or completed project phases, each of which
included a residential component consisting of a minimum of 200 units of multi-
family low rise (three stories or less), attached or detached family housing units.
A phase or project is completed if at least 200 units have received a certificate of
occupancy or similar occupancy permit and lease-up has begun.

       (2) The offeror has, within the past ten (10) years, provided property
management and asset management for at least (3) major residential projects,
each of which included a rental residential component of at least 200 units.
These operations, leasing, repairs and maintenance, and “managed residential
projects” do not have to be the same projects discussed in number 1 above.

       (3) The offeror has, within the past ten (10) years, structured, arranged,
and managed the capital formation (See Glossary, Appendix H) including, equity
and both short and long-term debt, for three (3) completed residential projects or
completed project phases, each resulting in actual development costs of at least
$20 million.  It is acceptable to inflate historical development costs to current
dollars using a commonly accepted inflation factor.  The source of the inflation
factor shall be identified including the computations and the actual costs incurred.
A phase or project is completed if at least 200 units have received a certificate of
occupancy or similar occupancy permit and lease-up has begun.   These
“financed” residential projects do not have to be the same projects discussed in
number 1 and 2, above.

PART (B)

4.3 Statement of Qualifications

In the Statement of Qualifications, include the following information:

4.3.1 Experience

a.  An offeror should provide a list of all major development projects
completed or currently in development by its principal members relevant to
residential communities.  This list may include projects noted in the
Administrative Minimum Experience Requirements list. For each major
development project listed, include a brief description of the project, including its
name, size (dollar value/number of units), type (single family, town homes,
apartment complex, etc), nature of construction (whether new construction,
moderate rehabilitation, substantial rehabilitation or redevelopment) and location.

b.  In addition, for the five (5) most relevant projects to the development of
Army family housing communities, provide information as indicated below in this
paragraph 4.3.1.  The responsibility of the offeror is to determine which five
example projects it considers most relevant to the RCI process.  Relevant
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projects include, but are not limited to, those that a principal member currently
owns and manages. Specific factors of importance to The Army include: new
construction of attractive market- rate housing; properties involving the
rehabilitation of existing housing, including historic units, and the relocation of
current tenants; properties needing to be made more market competitive; and
properties that have been owned, managed, and financed for a long time (e.g. 10
years) which remain viable and competitive.  The more recent a particular activity
occurs, be it management, development, construction or other, the more it
demonstrates current skill in that activity.

1.  Name of Project:

2.  Location (address, city or town, county, state)

3.  Land-Use Program/Phasing

4.  Key Dates (for each Project)

     a.  Date land acquired
     b.  Date construction started / ended
     c.  Date occupancy began
     d.  If applicable, date sold or refinanced

5.  Project Economics and Finance

     a.  Budget development costs, including “hard” and “soft” costs
     b.  Total development costs, including "hard" and "soft" costs
     c.  Financing, including debt (short- and long-term) and equity (developer and
investors) financing
     d.  Description of ownership structure, including percentage of ownership by
principal member
     e.  Occupancy rate (initial and sustained)
     f.   Contact information (names, addresses, e-mail addresses and telephone
numbers) for all debt and equity sources (to be used for reference check)

6.  Operation, Maintenance and Repair, and Property Management

     a.  Scope of services provided
     b.  Customer service levels and standards of performance
     c.  Operation, maintenance, and property management services and related
standards of performance, including services provided for historic properties

7.  Issues Encountered and Resolved, such as:

     a.  Environmental activities and remediation (such as lead based paint,
asbestos, radon, chlordane and underground storage tank analysis)
     b.  Involvement in public approval and zoning processes
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     c.  Historic preservation (including renovations, conversions and / or
landscaping)
     d.  Seismic mitigation
     e.  Regulatory public approvals and entitlements
     f.  Community concerns
     g. Quality Assurance / Control

8.  Strategic Partnering and Relationship Issues

     a.  Details concerning cooperation with other business entities or
organizations in Projects involving long-term real estate management services
     b.  Information regarding material disagreements with other participants, the
offeror’s approach to dispute resolution and how these disagreements were
resolved
     c.  The offeror’s experience (if any) with public-private housing partnerships
involving affordability objectives regulations and subsidy funding.
     d.  The offeror’s experience (if any) working in partnerships, joint ventures, or
other collaborations

4.3.2 Financial Capabilities

      a.  Provide documentation and statements relevant to the offeror or its
appropriate principal member(s) as identified below. Among other things
described in this RFQ, The Army is seeking a firm that demonstrates a strong
financial structure.  This can be demonstrated through audited financial
statements.  There is no minimum net worth requirement, however, total net
worth is considered in the evaluation.

      b. Audited financial statements (or 10Ks if the entity is publicly owned) for the
last three (3) years.  (Parent and holding companies should submit audited
financial statements if they intend to commit resources to a developer or joint
venture in which they own a controlling interest.)

      c. Documentation demonstrating the firm's capability to secure financing and
operating capital for the project as well as the offeror’s capability to obtain
financing and capacity to secure payment and performance bonds (or alternate
forms of security, in sufficient detail so The Army can evaluate same) in a timely
manner for a project the size of Fort Belvoir and / or Forts Eustis, Story, and
Monroe.

      d.  Joint ventures should submit audited financial statements and
documentation demonstrating financial capabilities and bonding capacity only for
the single business entity itself, unless the single business entity has been newly
formed for this specific project or if principal members of the single business
entity will be independently responsible for financial commitments.  In the latter
cases, audited financial statements and documentation relating to financial
capability and bonding capacity should be submitted for the single business
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entity and, individually, for all principal members of the offeror responsible for
obtaining financing for the project.

      e.  Documentation that addresses and identifies the equity necessary (i.e.,
sources and amount) to obtain financing for a project the size and scope of Fort
Belvoir and / or Forts Eustis, Story, and Monroe.

      f. Economics of sharing arrangements between the principal members and
investors in past projects, including identification of all sources of return to the
owners and investors.

      g.  All financial information submitted for this RFQ will be protected from
public disclosure if the provider identifies and justifies the information as
proprietary, and requests such protection at the time of submission.  Information
that is considered proprietary should be clearly marked as such on each page.
Prospective developers should be aware, however, that The Army may share
financial information with financial consultants assisting The Army with this
initiative as well as Congressional committees, if requested by the committees as
part of their legislative oversight function.

4.3.3  Organizational Capabilities (Corporate Level)

      a.  Provide basic background information on:

    (1) The offeror’s history and background.

    (2) The status and structure of the firm's organization (e.g. limited
liability company).

    (3) In the case of joint ventures, each principal member's appropriate
history and background, assigned areas of responsibility, and any legally
enforceable agreements or other mechanisms that will be relied on to ensure the
firm’s successful long-term operation.

    (4) The firm's capabilities to plan, develop, redevelop, renovate,
operate, manage and maintain large-scale residential, rental development
projects, including providing for their construction, financing, and long-term
operation and protection of existing historic aesthetic values.

           (5) The name, address, telephone number, fax number, and e-mail
address of the person authorized to represent your firm and to serve as the
single point of contact during the developer selection.

4.3.4 Past Performance

      a.   Provide names, titles, organizational affiliations, addresses, email
address, and telephone numbers of individuals who will serve as references for
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each of the five projects identified as most relevant to the development and
management of Army family housing communities (those for which you provided
information pursuant to Section 4.3.1).
          (1) Provide at least one reference for each of the following categories
that are relevant for each Project: financial institutions, local government
agencies, business partners, major customers, and major contractors.

      (2) List any of the firm's (in the case of joint ventures, any principal
member's) Projects, over the last 10 years, in which (a) the ownership has been
restructured due to adverse circumstances (including default, need for new
capital renovations, material negative cash flow, change of controlling partner),
(b) the management company has been replaced at the instigation of the owner,
the lender, or a regulator, and/or (c) any action that has been commenced by a
lender to replace, sanction, or suspend any of the principals from future
participation in lending activities and describe the circumstances of such
restructuring.  If you have not had any projects restructured because of financial
difficulties, provide an affirmative statement so indicating.

            (3) List all material instances of litigation or formal Alternative Dispute
Resolution (ADR) processes (e.g., binding arbitration) during the last ten (10)
years and involving a claim in excess of $50,000 to which each principal member
has been a party relating to partnering, financial performance, and/or treatment
of residents.  For those matters involving a claim equal to or in excess of
$500,000, provide a detailed description of the litigation or ADR process.

4.3.5 Small Business Utilization (General History)

      a.  Provide information concerning your offeror’s use of small business
concerns that:

         (1) Describes the offeror’s documented policies relating to small
business participation and the extent of participation of small business concerns
in your past and current projects.  In case of a joint venture, information, as
stated above, on the use of small business concerns on past projects should be
provided separately for each principal member.

         (2) Provide at least one point of contact who can validate your use of
subcontractors, to incIude small businesses, is required for each project within
the last three years.  If multiple sucontractors were on each project, a point of
contact is only required for one subcontractor, to include small businesses, per
project.  Include the name, project title, and phone number of the local, state, or
federal government / company / agency for these projects.

      b.  For your reference in providing this information, the term small business
concerns refers to Small Businesses, Small Disadvantaged Businesses, Women-
Owned Small Businesses, Veteran-Owned Small Businesses and Service-
Disabled Veteran-Owned Small Businesses.  Information concerning the
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definition and size standards for small business concerns may be found at 13
Code of Federal Regulations (CFR) Parts 121 and 124.

      c.  Although the above CFR section contains the accurate definition, in
general, a small business is defined as an independently owned and operated
business, not dominant in its field of operation and generally restricted by number
of employees or average annual gross revenue.  For instance, for many service
industries, the firm must have less than $5 million in average annual gross
revenue over a three-year period to be considered small.  For other service
industries, the firm must employ less than 500 employees.  A small
disadvantaged business must, in addition to being small, also be at least 51
percent unconditionally and directly owned by one or more socially and
economically disadvantaged individual(s) who is/are a citizen(s) of the United
States.  A woman-owned small business is a small business that is at least 51
percent owned and controlled by one or more women.  A veteran-owned small
business is a small business that is at least 51 percent owned and controlled by
one or more veterans (as defined at 38 U.S.C.101 (2)) and management and
daily business operations of which are controlled by one or more veterans.  A
service-disabled veteran-owned small business is a small business that is at
least 51 percent owned and controlled by one or more service-disabled veterans
(service-disabled veteran means a veteran with a disability that is service-
connected as defined in 38 U.S.C.101 (16).

STEP TWO

4.4   Submission of Step Two

        a.  On the basis of responses to Sections 4.3.1 through 4.3.5, those offerors
determined to be highly qualified and thus eligible for further consideration for
potential long-term business relationships designed to achieve the goal of
improving military housing communities, will comprise an exclusive competitive
range.  For Step Two, offerors, who have been selected for the competitive
range, must supply information and any amendments as outlined in the following
sections.  Offerors may avoid unnecessary expense by waiting to prepare Step
Two until they are notified of their inclusion in the competitive range and advised
by the solicitation amendment.

        b.  Only the offerors in the competitive range will be considered for Step
Two of the RFQ.  Step Two of the specific project will be issued via an
amendment to the RFQ.  Responses to the amendment will be used to select a
developer whose submission, in The Army's judgment, is determined to offer the
best value for improving military family housing at the specific installation.

   c.  Along with the Step Two submittals, offerors shall provide the legal
jurisdiction under which the firm is organized and operating by submitting proof of
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existence as an established legal entity, providing a proper Data Universal
Numbering System (DUNS) Number (http://www.dnb.com and providing a
Commercial and Government Entity (CAGE) Code with the submission.
Offerors must provide this information by the conclusion of Step Two, Part B will
be considered unresponsive and eliminated from further consideration.

   d.  The contractor will be selected based on a four-factor evaluation during
Step Two of the solicitation process.  In Step Two, the offeror will be evaluated
on its installation specific preliminary project concept statement, financial return,
organizational capabilities (both on-site and off-site, including a detailed
organizational chart and a description of operational, management, and financial
controls), and small business utilization plan (on-site).  The details of the winning
proposal will provide the baseline for negotiation of the CDMP.  Step Two
submissions will be made in an oral presentation format with written
documentation.  Firms electing to compete for a specify project shall notify the
Contract Specialist, in writing of their intent to participate at least 15 days prior to
the closing date of the Step Two RFQ amendment.  The date, time, and location
for the oral presentations will be provided to those firms within the competitive
range following the Step Two Amendment (see section 4.5.2).  Firms in the
competitive range may decline to participate in a specific Step Two project RFQ
without a penalty of participating in other project specific RFQ’s in this
solicitation.  Firms electing to compete for a specific project shall notify the
contract specialist, in writing, of their intent to participate at least 15 days prior to
the closing date of the Step Two RFQ amendment.

4.4.1 Preliminary Project Concept Statement

    a.  The offeror should provide a preliminary project concept statement, the
purpose of which is to give The Army illustrative information about the offeror’s
overall vision, strategy, and approach to improving and maintaining the military
family housing community at the project sites.  The actual, detailed, agreed-upon
specific CDMP, which is the plan for community development and management
at a specific installation will be negotiated and formalized during Phase 1 of the
contract.

    b.  In crafting the preliminary project concept statement, assume that your
firm is selected as the developer for the Fort Belvoir and / or Forts Eustis, Story,
or Monroe project(s).  Beginning from the time of selection, describe your vision
of The Army family housing community at the specific installation.  The
preliminary project concept statement should also describe your approach to
accomplishing the vision.

   c.  Your statement should include your firm's assessment of Army family
housing needs at the installations and then discuss how you would address
those needs.  It should discuss the existing housing stocks and how you would
alter or enhance those stocks to improve the family housing communities.  This
would include a description of how you would provide quality operation,
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maintenance, and property management services to the communities over the
life of the project.  It should consider elements of community safety and
recommended steps toward improvement.  It should also include a general
description of how you would enhance the aesthetic character and quality of the
residential communities. It should also include items such as a conceptual land-
use plan and a general description of potential housing products.  You should
indicate how you will protect the project scope during the initial development
period and identify those contingencies that might make your plan unexecutable.
Detailed drawings, specifications, or other detailed technical information are not
required as part of the preliminary project concept statement.  However,
schematics that help explain your vision may add value to your presentation.

   d.  Describe how you would incorporate existing on-base community assets
and design principles to achieve your vision. If you envision including ancillary
supporting facilities, your statement should describe the general nature of these
facilities, and how they relate to and support family housing.  Explain your
approach for integrating them into the residential communities for Army families
and the surrounding civilian communities, and describe how you would finance,
build, and operate them.

   e.  The preliminary project concept statement should also describe your
approach to building a long-term working relationship with The Army and other
community stakeholders, and summarize your methodology for successfully
completing the CDMP planning process and undertaking the ensuing community
development and management.

   f.  The statement should also describe your plan for reinvesting revenue
earned from the project back into the project itself or, as appropriate, returning
revenue to The Army.  Particular attention should be given to your strategy as it
relates to reinvestments for capital upgrades and other ongoing development
tasks.

        g.  The preliminary project concept statement should include your concept
for bringing the housing inventory to an adequate condition within 10 years of
transfer of operations.  You should indicate how you will ensure that this
milestone is reached and identify those contingencies that might make it
unexecutable.

4.4.2 Financial Return

      a.  Provide a written statement, either in text or table form that addresses:

     (1) The firm's range of expected rates of return for each specific project
based on your experience, approximate fee structure and incentive fees (if any),
including all other sources of financial return and why these sources are
competitive and reasonable, any other sources of return your firm or affiliates
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would expect to earn on similar projects, and economics of sharing arrangements
between the principle members and investors.

      (2) The anticipated sources of capital (debt and equity) that will be used to
finance short- and long-term project expenses.  This should include the firm’s
plan for competing both the debt and the underwriting during Phase 1 of the
CDMP development.

     (3) The firm's intent concerning the use of Army assets and resources as
permitted under the MHPI authorities, in order to implement the firm's preliminary
project concept statement as described in Section 4.4.1.

    (4) The anticipated relationship, if any, between the firm's approach to
reinvestment as described in the preliminary project concept statement and its
expected financial return for the project.  This should include anticipated timing
and levels of refinancing and the proposed disposition of proceeds from
refinancing as well as plans for adjusting the reinvestment approach in response
to market standards and evolving property needs over time.

(5) The anticipated relationship, if any, between the firm's expected
financial return and its approach for ensuring that service and maintenance
standards are met over the life of the project, including the offeror’s plan for
keeping quality comparable with market standards over time.

(6) A written statement articulating the firm's strategy for financing the
project on a long-term basis including anticipated costs and why these are
optimum.  The statement should relate the proposed strategy to the firm's vision,
documented financial capabilities, and identified expectations for financial return
as well as how adjustments will be made in response to changes in the capital
markets or the housing market.

     (7) Provide a rudimentary 50-year pro forma analysis depicting your initial
and out-years development period construction budgets and 50-year operating
cash flow.  Include all development periods, all derived income, BAH growth, and
all other assumptions and limitations.

(8) Expected sources and uses of funds must be clearly explained in the
pro forma.

(9) Presentation should include a cash waterfall diagram, a summary of
key assumptions with footnotes, and an accompanying explanation of the lock
box accounts.

4.4.3 Organizational Capabilities (On-Site, Installation Specific)

      a.   Provide basic background information concerning the following:
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     (1) The key person who will be responsible for representing the offeror in
all matters and for coordinating and integrating all functional elements of program
requirements into seamless strategies, processes, and solutions throughout both
the procurement phase and during the CDMP.

   (2) Key personnel to be assigned to the CDMP development process and
their anticipated roles throughout all phases of the required work effort.  Key
personnel are those who are considered critical to the accomplishment of the
required services.  For each key person identified, submit a one-page resume
that, at a minimum, describes the key person's duties and responsibilities, his/her
education, knowledge, skills, expertise, and other qualifications relevant to the
accomplishment of the project.  Also, on a separate page, indicate the extent to
which key personnel worked together on projects relevant to the specific effort.
This section should include an organizational chart that depicts the relationship
between the key people.

     (3) Key personnel to be assigned to the CDMP implementation and their
anticipated roles throughout all phases of the required work effort.  Key
personnel are those who are considered critical to the accomplishment of the
required services while at the installation.  For each key person identified, submit
a one-page resume that, at a minimum, describes the key person's duties and
responsibilities, education, knowledge, skills, expertise, and other qualifications
relevant to the accomplishment of the project.  Also, on a separate page, indicate
the extent to which key personnel worked together on projects relevant to the
specific effort.  This section should include an organizational chart that depicts
the relationship between the key people.

4.4.4 Small Business Utilization Plan (On-Site, Installation Specific)

       a.  Provide information concerning your firm’s proposed use of small
business concerns that:

     (1) Articulates your firm's approach to ensuring that small business
concerns will have, subcontracting opportunities during Phase 2 (CDMP
implementation) to the maximum practicable level.  For example, this discussion
should include an illustrative list of work areas (e.g., building, maintenance, etc.)
in which you will use small business concerns.

    (2) Provide your plan for how much (either in dollars or as a percentage)
of the overall cost of this project will be subcontracted to small business
concerns.

4.5    Evaluation Process and Evaluation Team

The Army will establish an Evaluation Team to review responses to this RFQ in
order to select the developers for each specific project.  The Evaluation Team will
include Army executives and other personnel and will seek advice from
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consultants with specific expertise in large-scale residential community
development, historic preservation projects, environmental issues, financing,
operations, and management services.  An initial review will be conducted to
ascertain whether submittals have met the administrative minimum requirements
as outlined in RFQ Step One, Part A.  The Evaluation Team in Step One, Part B
will review only submissions that have met the administrative minimum
experience requirements.  Additional communication with prospective
developers, as well as independent background analyses, may be conducted at
the discretion of the Contracting Officer.  References identified by prospective
developers in their submissions and other third parties may also be contacted.

4.5.1   Competitive Range Based on Initial Submissions (Step One)

The Army intends to evaluate submissions received in response to this RFQ
without providing prospective offerors the opportunity to revise their submissions
during Step One.  Consequently, the offeror’s initial submission should contain all
information that the offeror thinks is needed to demonstrate to The Army that the
offeror is qualified to advance to Step Two.  While the government does not
intend to meet with offerors to encourage revisions to their submissions, The
Army may contact offerors to clarify certain aspects of their submission or to
correct clerical errors.  As an example, The Army may contact an offeror to clarify
the scope of the offeror’s involvement in a past development project.  The
number of firms included in the competitive range may be limited in order to
make the evaluation process as efficient as possible.  Additional details
concerning the competitive range and its formation may be found in Appendix D.

4.5.2 Award Based on Oral Presentation (Step Two)

a.  The Army intends to select the awardee for each project contract
following oral presentations.  Offerors in the competitive range will be notified in
order to properly arrange for their oral presentations.  Firms electing to compete
for a specific project shall notify the contract specialist, in writing, of their intent to
participate at least 15 days prior to the closing date of the Step Two RFQ
amendment.  Each offeror choosing to participate will then be assigned one
presentation date within a number of consecutive available dates.  The order of
appearance will be selected on a random basis.  Offerors within the competitive
range agree to hold their proposals open for one year (365 calendar days) from
the date of closing for receipt of their Step One proposal in the event issuance of
Step Two is delayed.

b.  Notice of intent to participate in Step Two shall be delivered as follows:

If Mailed:

                 Army RCI Task Force
                 US Army Corps of Engineers, Baltimore District
                 Attn: Barbara Hawthorne, CENAB-CT
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             PO Box 1715
           Baltimore, MD  21203-1715

      Reference: RFQ No. DACA31-02-R-0005

If Hand-carried (or sent via overnight delivery):

     Army RCI Task Force
     US Army Corps of Engineers, Baltimore District
     Attn: Barbara Hawthorne, CENAB-CT

             Room 7000,  10 South Howard Street
     Baltimore, MD  21201

                Reference:  RFQ No. DACA31-02-R-0005

c.  During Step Two, each offeror will be allowed eight (8) hours to make
an oral presentation, which will be recorded on videotape. One copy of the
videotape will be provided to the offeror within two weeks of the completion of the
presentation.  Offerors will be given approximately 30 days to prepare for their
oral presentation.

d.  Offerors will provide one clearly identified original hardcopy version of
the content of their presentation (plus five copies) at the time of the presentation,
as well as electronically on a compact disk (CD). There is no page limit on the
written portion of the oral presentation.  Offerors will have 72 hours after the
conclusion of the presentation to submit clarifications and responses to questions
to the address above.  This final submittal document must be signed by the
offeror’s principal members and be submitted in a clearly identified original
hardcopy version (plus five copies), and provided electronically on compact disk
(CD).  This document shall not exceed 25 pages and will serve as evaluation
submittal for Step Two.  Blank tab pages do not count toward the 25-page count.
Submissions shall be produced in Microsoft Word format (no exceptions), 12-
point type in the Arial font (no exceptions).  ).  Spreadsheets must be produced in
Microsoft Excel (no exceptions), 8 1/2" x 11" format (no exceptions).   Tables,
charts, and 3rd party documentation may be in any format, type and size font.

e.  Source Selection Decision.  At the conclusion of the oral presentation
(as described above) and subsequent evaluation, the Evaluation Team will
present its assessment to the Source Selection Authority (SSA).  The SSA’s
decision shall be based on a comparative assessment of proposals against all
source selection criteria in the solicitation.  While the SSA may use reports and
analyses prepared by others, the source selection decision will represent the
SSA's independent judgment.  Upon receipt of the SSA's decision, the
Contracting Officer will make the award.

4.6 Evaluation Factors

a.  The Evaluation Team will use five factors to evaluate the information
provided in response to this RFQ for Step One, Part B.  These factors are listed



33

here in descending order of importance: (1) Experience, (2) Financial Capability,
(3) Organizational Capability (Corporate Level), (4) Past Performance, and (5)
Small Business Concerns as Subcontractors (General History).

b.  The assessment of past performance will be used in making the “Best
Value” selection. Past Performance enables The Army to better predict the
quality of, and customer satisfaction with, future work. The contractor in this
initiative must deliver the same high quality of service to The Army as it delivers
to its best private sector customers. The emphasis placed on past performance
demonstrates Army commitment to select the offeror that will accomplish what it
promises in its proposal and negotiates in the CDMP for the entire term of the
project.  Accordingly, offerors will be required to submit project past performance
information as stated in Section 4.3.4.

c.  The Performance Questionnaire (Appendix I) will be used by the
Evaluation Team to obtain customer input on the projects submitted and this
information will be consolidated into an overall past performance rating.  The
evaluation team may consider information about other projects performed by
offerors and identified through any and all means, including but not limited to
customer surveys and comments from Government agencies.

d.  The Evaluation Team’s review of an offeror’s Step One submission will
form the basis for determining competitive range.  Offerors advancing to the
competitive range will be invited to compete in Step Two for award of the
individual RCI Projects.

e.  Step Two oral presentations will be evaluated on four factors.  These
factors are listed here in descending order of importance: (1) Preliminary Project
Concept Statement, (2) Financial Return, (3) Organizational Capability (On-Site),
and (4) Small Business Utilization Plan (On-Site).

f.  For each step, the elements and questions for each factor will be
evaluated comprehensively to determine an overall rating for that factor,
which will be used to analyze the offeror’s ability to plan and implement the
project.

g.  Each individual evaluation factor will be rated (as indicated below).
The evaluators will assign one of the following ratings to each factor:

                (1) Exceptional: The offeror has demonstrated, based on an
assessment of significant strengths and minimal, if any, weaknesses that it can
exceed the requirements of the specific projects.

         (2)  Acceptable: The offeror has demonstrated, based on an
assessment of significant strengths and some weaknesses that it can
meet or possibly exceed the requirements of the specific projects.
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(3)  Unacceptable: The offeror has not demonstrated, based on an
assessment of minimal strengths and significant weaknesses that it
can meet the requirements of the specific installation projects.

(4) Neutral: This rating will only be used to evaluate an offeror in the
past performance evaluation factor (4.3.4). The offeror did not have a
sufficient history that could be evaluated in a level of detail that allowed
the evaluation team to draw a conclusion about the offeror’s past
performance.

   h.  In addition, the evaluators will assign an overall rating to each proposal.

1) Exceptional: The offeror has demonstrated, based on an
assessment of significant strengths and minimal, if any, weaknesses
across all evaluation factors, that it can exceed the requirements of the
specific projects.

2) Acceptable: The offeror has demonstrated, based on an
assessment of significant strengths and some weaknesses across a
majority of evaluation factors, that it can meet or possibly exceed the
requirements of the specific projects.

3) Unacceptable: The offeror has not demonstrated, based on an
assessment of minimal strengths and significant weaknesses across a
majority of evaluation factors, that it can meet the requirements of the
specific installation projects.

i.  The evaluators will justify the evaluation factor rating by drawing upon
the strengths, weaknesses, and risks identified for each of  the evaluation
factors. In addition to the adjectival ratings above, a risk rating will be assigned to
the overall proposal.  The purpose of this rating is to assess the level of risk
associated with selecting the contractor to perform Phase 1: Project Planning
and Phase 2: Project Implementation.

j.  The individual member bases the risk-rating scheme for the overall
evaluation rating on a risk assessment of the entire submittal.  The evaluators will
assign one of the following ratings to the offerors’ submittal:

        (1)  Low Risk: Any weaknesses identified by the evaluators in the
experience, approach, capabilities, and/or past performance record of the
developer have little potential to cause disruption to the planning and
implementation phases. Normal contractor/government effort and monitoring will
probably minimize any difficulties.

    (2)  Moderate Risk: These are weaknesses identified by the evaluators
in the experience, approach, capabilities, and / or past performance record of the
offeror that can potentially cause disruption to the planning and implementation
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phases. Special contractor/government emphasis and close monitoring will
probably minimize any difficulties.

      (3)  High Risk: These are weaknesses identified by the evaluators in the
experience, approach, capabilities, and / or past performance record of the
developer that have the potential to cause significant disruption to the planning
and implementation phases even with special contractor/government emphasis
and close monitoring.

k.  The evaluators will document the weaknesses and their potential
impact on disruption to the planning and implementation phases of the
installation specific projects to justify the contractor selection rating.

STEP ONE EVALUATION

4.6.1  Experience

          a.  For firms that meet the minimum requirements, the following questions
and elements will aid the Evaluation Team in evaluating the experience factor.

        Does the offeror possess the experience necessary to plan,
design, finance, partner, and implement projects such as those identified in
this solicitation?

       (1) To what extent has the offeror demonstrated through experience the
ability to plan, develop, redevelop, manage, and maintain large-scale residential
development projects, including providing for their construction, financing,
environmental management, and long-term operation, as well as recognizing and
mitigating seismic conditions?

       (2) To what extent has the offeror demonstrated through experience the
ability to serve as a contractor and partner in working with the federal
government, state or local governments, or non-profit institutions?

      (3) To what extent has the offeror demonstrated through experience the
ability to address environmental and historic property treatment issues and
conforms to restrictions and guidelines for the environmental remediation and
preservation of these property types?

       (4) To what extent has the offeror demonstrated the ability through
experience to renovate housing units while residents occupy units in another
portion of the same development project?

   (5) To what extent has the offeror demonstrated through experience,
and in relation to its approach to managing the project, the ability to work
successfully in cooperation with other business entities or organizations on
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complex projects requiring long-term real estate operation, maintenance, and
property management?

       (6) This last factor element evaluates the extent to which a single-firm
offeror has worked with other organizations (e.g., subcontractors, financial
institutions) on projects requiring long-term real estate operation, maintenance,
and property management functions.  In the case of a joint venture, this last
factor element also evaluates the extent to which the joint venture’s principal
members have experience working together or with other organizations on these
projects in joint ventures or similar types of business relationships.

4.6.2 Financial Capabilities

      a.  The following questions and elements will aid the Evaluation Team while
evaluating the Financial Capabilities factor.

     Can the offeror structure, arrange, and manage the financing
required for the successful development and long-term operation of a
large, complex residential project?

     b.  In reviewing financial capabilities, the Evaluation Team will consider the
following questions:

     (1) Does the offeror possess the financial capability, bonding capacity, and
institutional relationships necessary to obtain financing for a project of this size
and scope and to weather temporary or near-term cash flow shortfalls?

    (2) Does the offeror have a viable strategy for financing the project on a
long-term basis, and is the strategy supported by the offeror's identified
capabilities?

    (3) Does the offeror identify sources and amounts of equity to be used in
the project and the duration of this equity investment?

4.6.3 Organizational Capabilities (Corporate Level)

a.  The following questions and elements will aid the Evaluation Team in
evaluating the organizational capabilities factor.

    To what extent can the offeror field a qualified, experienced project
team with the expertise and workload capacity necessary to manage all of
the disciplines required to plan a large-scale, long-term, quality residential
community development project?

b.   In reviewing corporate level organizational capabilities, the evalation
team will consider the following questions:
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      (1) Does the offeror possess the organizational capability to field a
team to cover all of the disciplines required to make the CDMP creation process
successful and to maintain high levels of quality? The disciplines include, but are
not limited to: business planning, master planning, financing, public approvals,
environmental stewardship, seismic mitigation, community and government
relations, and historic preservation (architecture, landscape, and archeology).

         (2) Does the offeror present an organizational structure that allows for
successful oversight and creation of a CDMP?

          (3) Does the offeror successfully demonstrate the workload capacity to
incorporate the proposed RCI project into their current and planned business
operations?

c.  This factor considers the offeror’s ability to manage and integrate
various functional disciplines relevant to the successful planning of the project.
In the case of joint ventures, this factor evaluates the organizational capabilities
of each principal member of the joint venture in their assigned areas of
responsibility (see Section 4.3.3) and any previous or current third-party
certification of such ability.  This factor addresses corporate level organizational
capabilities.  Resumes for individual personnel are not required until Step Two.

4.6.4 Past Performance

       a. The following questions and elements will aid the Evaluation Team in
evaluating the past performance factor.

     How acceptable is the offeror’s risk of non-performance or poor
performance in either crafting or implementing the CDMP for the project,
based on past performance?

 (1)  The Army's evaluation of past performance will be based on
information provided by the prospective offeror as required in Section 4.3.4, as
well as on independent background analyses.  The Past Performance
Questionnaire (Appendix I) will be used by the Evaluation Team to obtain
customer input on the projects submitted, and this information will be
consolidated into an overall performance rating. References identified in the
submission, and by third parties, may be contacted as part of this evaluation.
The Army’s analysis of the offeror’s past performance will take into account the
currency and relevancy of information examined, the context of the data, and
general trends in the offeror’s performance.

 (2)  Consistent with Section 4.3.4, the past performance for a joint venture
will consider both the joint ventures’ past performance and that of its principal
members.  Offerors and principal members in a joint venture that lack a past-
performance history will be given a neutral past-performance evaluation.
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4.6.5 Small Business Utilization (General History)

a.  The following questions and elements will aid the Evaluation Team in
evaluating the Small Business Utilization (General History) factor.

     How has the offeror used small business concerns in past projects?

     Does the offeror have proactive policies with regard to the use of
small business concerns and can the offeror demonstrate that small
business utilization has been emphasized, even when not required by the
government?

b.  This factor considers the participation of small business concerns in the
firm's past and current projects.  This would include: type of work subcontracted,
percentage of the dollar amount of work that was subcontracted per project
compared to the overall cost of the project, what your goals were and if you met
your goals (by what percentage), etc.  In the case of a joint venture, information
on the use of small business concerns on past / current projects should be
provided separately for each principal member.

STEP TWO EVALUATION

4.6.6 Preliminary Project Concept Statement

      a.  The following questions and elements will aid the Evaluation Team in
evaluating the Preliminary Project Concept factor.

    Has the offeror provided a creative, robust vision that meets The
Army's needs and signals a realistic, successful outcome?

      b.  This factor considers the prospective offeror’s overall project concept for
the long-term development, operation, maintenance, and property management
of the specified military family housing community, and the offeror’s creativity in
meeting The Army's objectives.

     (1) Does the prospective offeror understand The Army's goals and needs
for the project as identified in Section 1.1 of this solicitation?

     (2) Is the offeror’s approach to the project, including its plan for
reinvestment and its plan for providing quality long-term operation, maintenance,
and property management, practical and likely to succeed from a long-term
business and financial standpoint?
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     (3) Does the offeror’s approach adequately consider the installation
information, including the vision and goals for the specific installation’s RCI
project as summarized in Section 2.1.1 and the Appendices?

(4) Do all ancillary supporting facilities proposed as part of the overall
project concept relate to and support housing?  Similarly, to what extent are
proposed ancillary supporting facilities incorporated into an overall development
vision that seeks to complement (and not compete with) business operations in
the local community or on-post operations such as those run by MWR activities
and organizations such as AAFES or DeCA (see Section 2.1.1)?

4.6.7 Financial Return

a.  The following questions and elements will aid the Evaluation team in
evaluating the Financial Return factor.

    How and to what extent will the offeror’s expected capital structure
and financial return (taking into account the proposed ownership structure,
reinvestment plan, and use of MHPI authorities) promote the successful
improvement in the quality of the residential community at the installation
and the quality of life for soldiers and families living on the installation?

     (1) Does the offeror's proposed approach to generating a financial return
provide incentives to reward good service and high-quality maintenance over the
life of the project?

     (2) Does the offeror outline a plan for ensuring that the lowest cost debt is
available to the project?

     (3) Does the offeror’s proposed use of MHPI authorities and
implementation of the offeror’s concept under OMB scoring rules affect the level
or quality of improvements in the housing community?

     (4) Does the offeror’s financial plan (including debt, equity, fees and MHPI
authorities) accurately reflect the risk borne by the various parties?

     (5) Does the offeror’s financial plan demonstrate an understanding of both
the use of capital and the cash flow stream generated by the Basic Allowance for
Housing (BAH)?

b.  The effect of implementing an offeror’s concept under OMB scoring
rules will be taken into account by The Army in answering this question and will
affect offeror evaluations. However, cost or price will not be the primary
determinant of contractor selection.

4.6.8 Organization Capability (On-Site, Installation Specific)
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       a.  The following questions and elements will aid the Evaluation Team in
evaluating the Organizational Capability (On-Site, Installation Specific) factor.

     To what extent will the prospective contractor field a qualified,
experienced project team with the expertise and workload capacity
necessary to manage all of the disciplines required to develop, redevelop,
manage, and maintain a large-scale long-term quality residential
community?

      b.  More specifically, to what extent will the prospective offeror field a team
that possesses the skills necessary to cover all of the disciplines required to
successfully implement the CDMP over the long-term and to maintain high levels
of quality.  Some of these disciplines include: public approvals, community and
governmental relations, construction, environmental management, marketing,
sales, rentals, historic preservation (architecture, landscape, and archeology)
and long-term property management and maintenance.

      c.  This factor considers the prospective offeror ability to manage and
integrate various functional disciplines relevant to the successful implementation
of the project.  Offeror’s should address their joint venture’s workload and
bonding capacity and how they would successfully incorporate award of this
project into their other business operations.  In the case of joint ventures, this
factor evaluates the organizational capabilities of each member of the joint
venture in their assigned areas of responsibility (see Section 4.3.3) and any
previous or current third-party certification of such ability.  One-page resumes for
individual personnel who have been identified as key participants in this project
should be included in the hard copy submission but will not count against the 25-
page limit.

4.6.9  Small Business Utilization Plan (On-Site, Installation Specific)

      a.  The following questions and elements will aid the Evaluation Team in
evaluating the Small Business Utilization (On-Site, Installation Specific) factor.

     How will the offeror use small business concerns for this project?

      b.  It is Army policy to ensure that small business concerns have the
maximum practicable subcontracting opportunity to participate during Phase 2
(implementation of the CDMP).  This factor considers the offeror’s plan (i.e.,
illustrative list of work areas) for utilization of small business concerns during
Phase 2 of this project, as well as percentage of work or dollars that will be
subcontracted to small business concerns.

5.0  RFQ ADVISORS

Representatives from Jones Lang LaSalle, Colliers Seeley International, Inc. and
the University of Maryland have been retained to assist The Army in planning
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and implementing the RCI program. In addition, the firm of Jones Lang LaSalle is
under contract with The Army to assist in planning and implementing the RCI
program. Each of these entities and their subcontractors are precluded from
working with prospective offerors on their submissions for the RCI Projects.

6.0  ADDITIONAL TERMS AND CONDITIONS

Prospective offerors interested in pursuing this opportunity should also review the
provisions set forth in Appendix D of this document and include with their
submissions the requested representations and certifications.  Depending on the
specific terms of the CDMP, the selected contractor may be required to comply
with other applicable public laws and regulations as a condition of proceeding
with implementation.  Clauses required to implement the CDMP will be added or
deleted by The Army as appropriate.  A glossary of terms, Appendix H, is
provided to assist in the preparation of your submissions.

7.0  SOLICITATION, OFFER, AND AWARD

The Army will treat all submissions received in response to this RFQ as offers.  If
an offer is accepted by The Army, the undersigned agrees to perform all work
required in the Work Statement for the project (Section 2.0) and to comply with
all other provisions of the solicitation, including all clauses incorporated by
reference (see Appendix D).  The undersigned further warrants that, to the best
of its knowledge and belief, all information provided in this submission is accurate
and may be relied on by The Army for the purposes of selecting a contractor for
contract award.  Prior to acceptance, the respondent may withdraw its
submission.  However, unless withdrawn by written notice, the offeror agrees to
leave its offer open and capable of being accepted by the government for 12
months (365 calendar days) from the date of initial contract award (see Section
2.1.4).  The offeror understands that the details of the winning submissions will
be the baseline for negotiation of the CDMP with The Army.

RFQ DACA31-02-R-0005
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Department of the Army

Name _____________________Title_______________________
                      (Print or Type)

By:  _________________________________________________

Date signed __________________________________________
      (Signature of person authorized to sign on behalf of the
       U.S. Army)

Offeror

Name ____________________Title _________________________
                       (Print or Type)

Firm Name_____________________________________________

By: ___________________________________________________

Date signed:____________________________________________
(Signature of person authorized to sign on behalf of the
offeror)

RFQ DACA31-02-R-0005
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APPENDIX A
PART 1A

FORT BELVOIR, VIRGINIA

1.1 SITE DESCRIPTION

a.  Fort Belvoir is located along the Potomac River on 8,656 acres of land located
within the Washington, DC Metropolitan Area.  Fort Belvoir is approximately 30
minutes south of the Pentagon in Fairfax County, Virginia.  The southern portion
of the post is bounded on the east, south, and west by the Potomac River.
Access to the installation requires use of U.S. Route 1, George Washington
Parkway, Telegraph Road, Beulah Street, or Backlick Road.  These roads are
fairly narrow feeder roads which bring traffic from I-95 or the I-495 Beltway into
the Fort Belvoir installation.

b.  Fort Belvoir is home to two Army major command headquarters and elements
of others: 19 different agencies of the Department of Army; eight elements of the
U.S. Army Reserve and the Army National Guard; and 26 DoD agencies.  Also
located here are a Marine Corps detachment, a U.S. Air Force activity, and an
agency from the Department of the Treasury.

c.  Fort Belvoir received the 1999 Army Communities of Excellence Award for the
best medium-sized installation in the Continental United States.  Fort Belvoir has
a reputation for being “large enough to serve your needs but small enough to
care”.

d.  The following web sites provide additional information on the Fort Belvoir
community:

http://www.belvoir.army.mil

1.1 FORT BELVOIR HISTORY

       a.  Fort Belvoir’s history is interwoven with the birth of our nation, as well as
the founding of Fairfax County, VA.  Like most land in colonial America, the
8,656-acre tract along the Potomac River that is now Fort Belvoir was part of a
grant from a 17th-century English King.  The land was handed down through the
Culpeper family to Thomas, the sixth Lord Fairfax, who, in 1734 persuaded his
cousin, Colonel William Fairfax, to come to Virginia and oversee the family’s
holdings.

       b.  In 1741, Colonel Fairfax built his home on 2,000 acres of what is now
much of the South Post peninsula.  The mansion sat on a high bluff overlooking
the Potomac.  Colonel Fairfax named the estate Belvoir, which means “beautiful
to see”.



44

       c.  One of Colonel Fairfax’s sons, George William, was friendly with young
George Washington, who, at age 16, came to live with his half-brother at nearby
Mount Vernon.  George William and his wife, Sally Cary, made Belvoir a center
of culture and aristocratic elegance in the Virginia wilderness, and they frequently
entertained the wealthy landowners from the nearby plantations.  Washington
was a frequent guest at Belvoir.

       d.  Colonel Fairfax died in 1757, and he and his second wife, Deborah, are
buried on the estate grounds.  George William and Sally returned to England in
1773, and Belvoir was rented until 1783, when it was mostly destroyed by fire.
The remainder of the structure was leveled by cannon fire in the War of 1812.

      e.  The estate remained in private hands, though largely uninhabited, until
1910, when the District of Columbia purchased 1,500 acres for a proposed
prison.  Local citizens objected to the plan, and the land was transferred to the
War Department in 1912.  In 1915, engineer troops from Washington Barracks,
now Fort McNair, established Camp Belvoir as a rifle range and training camp.
The name was changed to Camp A. A. Humphreys in 1917 when a major camp
was constructed during an unusually bitter winter to train engineer replacements
for World War I.

       f.  The post was renamed Fort Humphreys in 1922 to indicate its permanent
status, and became Fort Belvoir in 1935.  From its establishment until 1989, Fort
Belvoir was home to the Army’s Engineer School, training more than 700,000
officers and enlisted soldiers for service in all major wars and peace-keeping
forces worldwide.

      g.  In 1988, the post was transferred from the U.S. Army Training Doctrine
Command (TRADOC) to the Military District of Washington (MDW).  In 1989, the
last Engineer School class graduated from Belvoir and the school completed its
move to its new home at Fort Leonard Wood, Mo.  Today, Fort Belvoir provides
essential administrative, logistical, and contingency support to the nation’s capital
and our Armed Forces.

      h.  In Northern Virginia, history comes to life at countless locations.  The area
surrounding Fort Belvoir is rich in history from both colonial and Civil War
periods.

1.2  FORT BELVOIR MISSION

       a.  MISSION:  Fort Belvoir exists to:

            (1)  Operate and maintain our installation
            (2)  Provide quality installation support and services to our customers
            (3)  Execute mobilization requirements, military operations, and
                  contingency/force protection missions.
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       b.  VISION: OUR VISION OF FORT BELVOIR FOR THE 21ST CENTURY
       IS:

            (1)  A regional center where our customers receive premier support
                   services.
            (2)  A superior place to work, train, and live.

(3) An innovative and professional team that meets the challenges of
change, while maintaining harmony with the environment and
surrounding communities.

      c.  VALUES:

           (1) Caring
           (2) Teamwork
           (3) Professionalism
           (4) Commitment to Quality
           (5) Consideration of Others
           (6) Innovation “Thinking Out of the Box”
           (7) Stewardship of Community and Environment = “Making a Difference”

      d.  GOALS:

           (1) Develop a motivated, trained, and empowered workforce
           (2) Provide customer - valued services

(3) Smoothly and aggressively meet the challenges of reduced resources
 and greater opportunities into the 21st century.

           (4) Enhance Fort Belvoir’s identity as a good neighbor
           (5) Maintain a Ready Capability to Respond to Contingencies

(6) Additionally, a Family Housing Market Analysis is currently under way
and will be available during Step Two of this solicitation.

2.0 RCI PROJECT

a.  Fort Belvoir is proposing to partner with the private sector for the purpose
of improving the military family housing community, by utilizing the MHPI
legislative authorities and implementing The Army’s Residential Communities
Initiative (RCI) Program.

b.  Fort Belvoir currently has 2,070 family housing units, 154 of which are
historic.  Fort Belvoir’s family housing inventory includes single- family detached
units, attached single-family units, and multi-family units.  Additionally, a Family
Housing Market Analysis is currently under way and will be provided during Step
Two of this solicitation.
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2.1  PROJECT VISION AND GOAL

a. VISION:

(1) Provide world-class communities and amenities.
            (2) Provide property management services at the highest levels
            (3) Coordinate with both on and off-post stakeholders

      b.  GOALS:

           (1) Revitalize and / or replace inadequate family housing
           (2) Enhance quality of life and well-being for our military communities
           (3) Continuous improvement
           (4) Increase retention
           (5) All dwelling units will be green within 10 years of transfer of operations
3.0    PROJECT SUMMARY

a.  The Fort Belvoir family housing privatization effort promotes quality, world-
class housing communities within the military member’s housing allowance, less
an acceptable allowance for payment of utilities.

b.  Fort Belvoir proposes to convey to the selected private partner its entire
inventory of 2,070 family housing units.  The Army will lease the land on which
the existing units are located and any additional installation lands for new or
replacement construction identified by the installation.  In exchange, the partner
will provide for the new construction, reconstruction, or revitalization of the
housing and community amenities, as well as the long-term operation,
management, maintenance, and rehabilitation of this inventory.  This lease term
will be for a fifty-year period with a twenty-five year renewal clause.

3.1 PROJECT RECAP

a.  Demolish and replace or revitalize all the inadequate family housing units
based on project economics.
b.  Construct 120 additional units on identified parcels of Fort Belvoir land to
replace an existing hi-rise apartment on Fort Myer
c.  The housing deficit at both Forts Belvoir and Myer will be addressed,
within project economics, with particular emphasis on what build out will be
accomplished during the initial development period.

        d.  Own, manage, operate, and maintain the entire inventory.
        e.  Provide for improved amenities for the soldiers and their             families
living in the housing.

4.0 HOUSING

Housing Policy.  Army personnel eligible for assignment to family housing
at Fort Belvoir are those assigned or attached for duty at Fort Belvoir that are
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accompanied by authorized family members.  Additionally, existing family
housing policy allows Army soldiers who are assigned to the greater Washington,
DC area to apply for family housing at the installation of their choice: Fort Myer,
Fort McNair, Fort Belvoir, Fort Meade, Fort Detrick, or the Walter Reed Army
Medical Center.  The Basic Allowance for Housing may vary for military members
housed on Fort Belvoir, even for members of same pay grade, depending on the
location of the military member’s primary duty station.

4.1  Fort Belvoir Population

The following tables depict current family housing demographics and potential
revenue based on Basic Allowance for Housing (BAH) rates for calendar year
2002.

Table A-1.  Estimated Monthly Earnings Potential – Current Inventory

Family Housing.  Fort Belvoir’s on-post family housing inventory, which is the
focus of this RFQ, is detailed below.  Family housing, for the most part, is
attractively located in neighborhood settings convenient to installation facilities
and often within walking or biking distance from work. This table shows the actual
assignment of existing family housing as of January 17, 2002.  On this date, 224
housing units were vacant for various reasons, including the third phase of
housing renovation in Dogue Creek Village. For the vacant units, the chart uses
the ranks of the last military members housed in those units.  This chart also
shows the monthly rental income the developer could expect from Fort Belvoir,
based on current BAH rates and a 100% occupancy rate.  The actual BAH
stream will vary over time based on the pay grade of the person who resides in
the unit and the actual achieved occupancy rate.
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Pay
Grade

BAH
Rate

One
Bedroom

Two
Bedroom

Three
Bedroom

Four
Bedroom Five

Bedroom
Total
Units

Potential
Monthly
Income

E-1 $1,185 3 16 1 - - 20 $23,700
E-2 $1,185 6 31 4 - - 41 $48,585
E-3 $1,185 14 41 14 2 - 71 $84,135
E-4 $1,185 22 195 79 30 - 326 $386,310
E-5 $1,265 9 192 153 80 - 434 $549,010
E-6 $1,546 1 124 176 103 - 404 $624,584
E-7 $1,651 - 8 231 130 - 369 $609,219
E-8 $1,766 - - 36 24 - 60 $105,960
E-9 $1,887 - - 24 12 - 36 $67,932

WO-1 $1,548 - 1 7 - - 8 $12,384
O-1 $1,297 - 2 2 - - 4 $5,188
01-E $1,673 - - 1 - - 1 $1,673
WO-2 $1,698 - - 21 3 - 24 $40,752
O-2 $1,540 - - 2 - - 2 $3,080

O2-E $1,816 - 1 - - - 1 $1,816
WO-3 $1,837 - - 22 2 - 24 $44,088
O-3 $1,832 - 1 78 10 - 89 $163,048

O-3E $1,918 - 1 5 1 - 7 $13,426
WO-4 $1,906 - - 3 2 - 5 $9,530
O-4 $2,020 - - 29 27 - 56 $113,120

WO-5 $1,986 - - - - - - $         0
O-5 $2,150 - - 8 14 - 22 $47,300
O-6 $2,167 - - 1 37 - 38 $82,346
O-7 $2,193 - - 1 7 20 28 $61,404

TOT. N/A 55 613 898 484 20 2070 $3,098,590
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Table A-2.  Historic Annual Occupancy Rates at Fort Belvoir

a.  The following table depicts the average annual occupancy rate experienced at
Fort Belvoir over three calendar years from 1998 – 2000.  The table also includes
housing occupancy as of January 17, 2002.

Year Inventory Avg Units
Occupied

Avg Annual
Occupancy Rate

CY 1998 2070 1826 88.22%
CY 1999 2070 1887 91.24%
CY 2000 2070 1856 89.47%
Average 2070 1856 89.64%
Jan 17, 2002 2070 1846 89.18% (single day rate)

b.  Single Soldier Housing.  Accommodations for single, permanently assigned
personnel resemble college dormitories in the private sector.  Each unit contains
a bedroom, living area, private or shared bath.  Some units also have
kitchenettes.

c.  Hotel-style Accommodations.  Transient lodging units accommodate the
needs of short-term visitors, usually military members or civilian employees on
temporary duty at Fort Belvoir.  Some units are reserved primarily for the use of
military families relocating to and from other installations.  These units are
located in a facility managed like a small, self-supporting hotel, which takes care
of short-term family housing needs.

d.  Off-Post Housing Accommodations.  Fort Belvoir’s Community Home-
finding, Relocation, and Referral Services (CHRRS) helps take the hassle out of
finding family and bachelor housing accommodations off-post.  Under the “set-
aside” housing program, military members can rent from participating apartment
complexes without paying a security deposit or being subject to a credit check or
minimum income requirements.  The CHRRS assists military members, their
families, and DoD civilians moving to Fort Belvoir and surrounding areas in
securing adequate off-post living accommodations.  The provision of these
services are expected to be assumed by the selected developer.

4.2  EXISTING INSTALLATION AND COMMUNITY FACILITIES AND
SERVICES

a.  Health Care.  Fort Belvoir provides outpatient care, emergency services,
specialty care, and TRICARE medical services at DeWitt Army Community
Hospital.  The hospital is the only military inpatient facility in northern Virginia and
operates a 24-hour emergency room.  DeWitt Army Community Hospital is a 51-
bed hospital with an Intensive Care Unit, Medial Surgical Ward, and Delivery.
The hospital, a partner of Walter Reed Army Medical Center, is a component of a
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larger, integrated health care system offering access to the most sophisticated,
high-tech specialty care.

b.  Recreation.  On Fort Belvoir, recreational services include an automotive
shop, bowling center, North Post Golf Course, South Post Golf Course, Van Noy
Library, youth services, Sosa Community Center, the Benyaurd Indoor Pool,
equipment issue center marina, body shop, archery center, the Graves Fitness
Center, and Specker Field House.

c.  Child Development Services.  Child Development Services provides center-
based, family housing-based, and supplemental childcare programs for children
of ages six weeks to twelve years.  Full-day care is provided up to 11 1/2 hours
per day.  Hourly care is provided for children attending on an intermittent basis,
up to 25 hours per week.

d.  Schools.  Fort Belvoir Elementary School opened its doors in September
1998.  Part of the Fairfax County Public School System, the school is a state-of-
the-art facility that enrolls more than 1300 students in kindergarten through sixth
grade.  Within the 136,000 square-feet facility, there are four color-coded
instructional wings with 57 classrooms and numerous resource activity spaces.
Middle and High School students attend school off-post at Walt Whitman Middle
School and Mount Vernon High School.  Both schools are located within a few
miles from Fort Belvoir and school buses are provided by the Fairfax County
Public School System.

e.  Religious Facilities.  Fort Belvoir provides a wide variety of family life and
religious services.  The chapels on Fort Belvoir can accommodate religious
services of all kinds, such as prayer, weddings, funerals, and counseling and
religious services for all faiths.

f.  Retail Stores.  An appropriate size (136,000 square-feet) shopping center
complex, near the center of Fort Belvoir, hosts the Army and Air Force Exchange
(AAFES) store and a variety of concessions and a food court providing food
service from Anthony’s Pizza, Taco Bell, Frank’s Franks, Robin Hood, Burger
King, and Sweet Reflections.  The shopping center complex features an
expanded selection of shoes and clothing for the entire family, an electronics
department, gourmet food section, and expanded gift shop and customer service
center.  The concourse includes a barber shop, beauty shop, flower shop, optical
shop, art and framing store, dry cleaners, a pharmacy annex, and ever changing
concession stands

g.  Commissary.  A new commissary was recently built to accommodate the
demands of military members and retirees in the area.  The Fort Belvoir
Commissary offers a wide variety of fresh meats, produce, grocery, fresh
seafood, in-store bakery, and delicatessen items.  As the Defense Commissary
Agency’s premier store, state-of-the-art features include 32 checkout lanes with
credit card transaction capability, electronic price labels, and an ATM machine in



51

the lobby.  The Commissary operates seven days a week and offers convenient
shopping hours with late night hours during the week.

h.  Fort Belvoir Museum.  The purpose of the Fort Belvoir U.S. Army Museum is
two-fold: to collect, preserve, study, and exhibit military artifacts, particularly
those items related to Fort Belvoir and the U.S. Army.  The museum also
provides educational services to military members and their families, civilian
employees, military retired population, and the interested general public.

i.  Youth Services.  The Youth Services Program was established at Fort Belvoir
to provide meaningful, organized, leisure-time activities for youths.  Youth
Services is responsible for developing coordinated sports, social, educational,
and recreational programs for children grades 1 through 12.  These services and
activities are designed to meet the recreational interests and needs of the
installation’s young people and to assist in preparing them for responsible
citizenship.

4.3  INFRASTRUCTURE

a.  Fort Belvoir has privatized some its utility systems and services.  As of
September 2001, Fort Belvoir utility systems and services are as follows:

      (1)  Electric – Government owned, planned privatization
      (2)  Gas  - Privatized, owned and operated by Washington Gas
      (3)  Steam Heat  - Energy Savings Performance Contract with Viron / PEPCO
      (4) Water  - Government owned, Dyncorp is the current contractor for
maintenance and repair, planned privatization

(5) Sewer - Government owned, Dyncorp is the current contractor for
maintenance and  repair, planned privatization
      (6) Refuse Collection - Dyncorp is the current contractor.  Contract is for one
year with four-one year options.  The installation has entered their second option
year.  Pick-up schedule includes two times per week for trash and two times per
week for bulk items.

(7) Recycling – Contracted.  Yearly competed.  Pick-up schedule is one time
per week.
      (8) Fire Protection – Government provided
      (9) Police Protection – Government provided

5.0  BUILDING GUIDELINES AND CONDITIONS

5.1  Installation Building Guidelines

a.  Development Plans.  Developers are encouraged to use their ingenuity,
creativity, and innovation in the planning and development process.  However,
they are expected to propose plans that are compatible with existing architectural
and design guidelines.
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b.  Architectural Style.  Most of the family housing at Fort Belvoir was
constructed in the late 1950s and early 1970s, and the homes have the
architectural style typical of those periods.  Replacement housing should be
constructed in accordance with modern styles and accepted industry standards,
such as family rooms, separate laundry areas, adequate storage space, and
more amenities.

c.  Height.  No new or altered building may be higher than three stories, or 44
feet as measured from the ground to the highest point on the roof ridge.
Generally, two stories are recommended but three stories units may be
acceptable; the preferred is single story.

5.2  OTHER CONDITIONS

a.  Jurisdiction.  Fort Belvoir will maintain exclusive federal jurisdiction over the
real estate within the boundaries of the installation or, at a minimum, within the
boundaries of the existing and new family housing areas.

b.  Development in Industrial Areas.  Construction of family housing
residences will not be allowed in the installation’s industrial or training areas.
Fort Belvoir may consider construction of housing-related administration and
maintenance facilities in the industrial areas.

c.  Americans with Disabilities Act.  The CDMP to be crafted must meet the
requirements of this act.  At Fort Belvoir, it is projected that ten percent of the
units to be replace plus the additional units to be constructed will need to be
handicap accessible or easily modifiable to be accessible to meet the
requirements of the Americans with Disabilities Act.  The actual number will be
agreed upon between the developer and the government during the CDMP
process.  Special consideration will be given to the specific need of the
populations at Fort Belvoir.

d.  Fire and Police Protection.  The Army will provide fire and police protection
for Fort Belvoir Housing Areas. The partner shall adhere to Fort Belvoir
requirements concerning physical security of facilities.

e.  Escrow Accounts.  The selected partner is to establish the following escrow
accounts, as a minimum.  These accounts would require the signature of the
selected partner and the Garrison Commander or his representative prior to
withdrawal of funds.

a. Capital repair and replacement
b. Deferred maintenance and repair
c. New construction and historic preservation
d. Reserves
e. Incentive Performance
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f.  Installation Controls.  The following controls will be retained by the
installation:
     a.  Security of the installation
     b.  Fire and Police Protection
     c.  Authority to withdraw authorization to reside on-post
     d.  Authority to negotiate use of escrow accounts with partner
     e.  Housing grade categories and designation of housing
     f.   Designation approval of key and essential positions

g.  Rent Methodology.  The maximum allowable income to be derived from
occupancy of family housing is not to exceed the sum of the on-post military
member’s basic housing allowances, less an amount sufficient to cover average
utility usage.  Military members are not expected to expend out-of-pocket funds
to reside in family housing provided by the developer, as long as their utility
consumption is not such that it exceeds the amount set aside to cover average
utility usage.  Rental adjustments will be linked to the Basic Allowance for
Housing with appropriate controls.

h.  Anti-Lobby Act.  The developer must comply with the requirements
established by the Anti-Lobby Act.

i.  Community Amenities.  Community amenities are those generally provide in
a typical housing development such as community centers, child-care centers,
playgrounds, ball fields, tennis courts, swimming pools, jogging trails and other
recreational facilities. The developer is to provide such amenities as part of the
replacement and construction portion of the project.  The developer may help
operate, maintain and staff these facilities in collaboration with existing
government programs or to augment such programs.

j.  Storage Facilities. Typically, military families accumulate items from around
the world that require storage and accessibility, more so than the typical
American family.  The developer is to provide adequate storage facilities in or
near the family housing units or at a central location within the installation.  If a
central location is proposed, the Government shall provide the necessary land for
construction of such facilities.

k.  Mandatory Assignments.  Fort Belvoir will not impose mandatory
assignments or utilization of the facilities and services provided by the developer.

l.  Construction Sites.  Fort Belvoir will identify adequate and appropriate land
on which the developer will commence construction.  A construction Site
Feasibility study will be provided during the development of the business and
financial plans.

m.  Metes and Bounds.  Fort Belvoir will identify housing areas and surrounding
available land within the housing  areas to accommodate revitalized
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neighborhoods.  A metes and bounds survey will be conducted and will be
provided during the development of the Community Development Master Plan.

n.  Historic Housing.  Rehabilitation work requires close coordination with the
State Historic Preservation Office (SHPO) through the Fort Belvoir Environmental
Office.  Typically, historic housing units are those on the National Register for
Historic Places, eligible for registration, or located in a designated historic district.
A Programmatic Agreement will need to be developed and executed by Fort
Belvoir, SHPO, and the developer to govern the management, operation and
rehabilitation of these structures.  The Army has manuals and guidelines that
apply to these considerations and copies of these will be made available.

o.  Installation and Facility Access.  Fort Belvoir controls access to the post.
Presently, all vehicles are required to submit to ID check prior to entry.
 Access to installation facilities, including family housing units, is generally limited
to military members, their families and visitors, DoD civilians and DoD
contractors.  To a limited extent, the public may be authorized access to other
community facilities.  On a case-by-case basis, Fort Belvoir and the developer
may establish the conditions that may limit or extend access to community
facilities.

p.  Environmental Issues.
     a.  Fort Belvoir’s family housing areas and grounds proposed for this initiative
are thought to be suitable for the intended development.  An Environmental
Assessment and Environmental Baseline Study are currently being revised and
will be available to the developer during the formulation of the CDMP.

    b.   An Environmental Assessment (EA) of the CDMP will be required prior to
the implementation of the project.  The EA will be developed in conjunction with
the preparation of the CDMP, and will comply with the provisions of the National
Environmental Protection Act (NEPA).  The partner will be responsible for the
payment of all costs associated with performing any necessary additional
environmental studies to prepare the CDMP or to obtain project financing.

     c.  When most of the family housing units were constructed, asbestos-
containing materials and lead-based paint were widely used.  These materials
are still present and will require appropriate and legal abatement during
renovation or demolition work.  Construction is allowed after reviewing
encumbrance restrictions and conditions and obtaining all applicable permits for
construction activities.  For example, general encumbrances may involve
securing digging permits for subsurface mechanical construction or exploration
activities.

q.  Condition of Property Title.  The United States holds fee title to the property
upon which the existing family housing is located and to the lands upon which
any new family housing may be constructed.
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APPENDIX A
 PART 1B

FORT BELVOIR, VIRGINIA

1.0  FAIRFAX COUNTY

a.  Fairfax County was established in 1742 and named after Thomas, the sixth
Lord Fairfax.  Located just 10 miles southwest of Washington, DC, the county
covers 399 square miles and has major shopping hubs, national parks, a wide
variety of restaurants and popular cultural attraction within its boundaries.

b.  As the home of patriot farmers George Washington and George Mason,
Fairfax County has rural roots.  As recently as the 1950s it was the leading dairy
producing county in the Commonwealth of Virginia.  Now it is a world center of
commerce and trade and the technology hub of the U.S. East Coast.  More than
4,000 technology companies have offices here, including leaders in aerospace,
e-commerce, internet services, software development and telecommunications.
It the home of Internet, with more than half of the world’s Internet traffic crossing
Northern Virginia’s borders daily.

c.  Fairfax County has led the transformation of the Washington Area into a
technology hub.  The Washington Area has more technology companies and
technology workers than any other region in the U.S., according to a 1999 study
commissioned by the Greater Washington Initiative.  Fairfax County has the
largest number of jobs (517,734) and the largest labor force (532,000) in the
Washington Area.  Also, the county has the highest median household income
($90,937) in the U.S.

d.  Fairfax County enjoys an abundance of attributes that make it one of the most
desirable places in the U.S. to work, live, and play.  These attributes – its
diversified and dynamic business base, highly trained workforce, competitive tax
structure, historically low unemployment rate, thriving transportation network,
extensive fiber network, historic attractions, broad cultural and recreational
opportunities and high quality of pubic service – are the lifeblood of any thriving
technology community.  Also, thousands of firms have opened their doors in the
past decade to take advantage of the county’s excellent public schools, colleges
and universities; strategic access to Washington, DC; Dulles and Reagan
Washington National Airports and near-by Baltimore-Washington International
Airport; high-quality commercial real estate; well-maintained and diverse
residential communities.



56

1.0.1  Thriving International Business Location.  Fairfax County is home to:

     a.  Approximately 4,000 technology companies – one of the highest
concentrations in the United States – employing more than 100,000 people;

     b.  More than 90.5 million square feet of office space – fifth largest
inventory  of office space in the U.S.;

          c.  An educated and skilled labor force number more than 532,000 people;

     d.  A growing core of Internet backbone and service providers that routes
    more than half the world’s Internet traffic; and,

   e. An outstanding quality of life with a pubic school system consistently
ranked one of the nation’s best.

1.0.2  Transportation Services.  Interstates 94, 495, and 66 provide primary
road access to the county.  Washington Dulles International Airport – the second
largest transatlantic gateway and third largest East County gateway to the Pacific
Rim is located in the northwestern part of the county.  Reagan National Airport is
also close by.  Amtrak, Amtrak Autotrain, Washington Metrorail and Virginia
Railway Express also keep people moving into and around the region.  The
Metro has three lines and 10 stops in Fairfax County.

2.0  Fairfax County Labor Demographics.

Description Amounts
Number of Jobs 517,734
Civilian Labor Force 532,775
Labor Force Working In County 51%
Unemployment Rate (1999 annual average) 1.6%
Median Household Income (2000) $90,937
Per Capital Income (Fairfax County - 2000) $39,495
Per Capital Income (Virginia - 2000) $23,702
Per Capital Income (USA – 2000) $22,433
Number of Person Per Household 2.7
Median Age (1998) 37
Labor Force Participation, Females Age 16+ 73.2%
Labor Force Participation, Males Age 16+ 85.6%
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Fairfax County Population Growth Data.

Year Amount
1990 818,584
2000 968,225
2005 1,045,417
2010 1,112,943
2015 1,155,632
2020 1,184,079
2025 1,203,666

Fairfax County Public Schools Data.

       131 Elementary Schools
         21 Middle Schools
           3 Secondary Schools
         21 High Schools
         27 Special Education Schools/Centers
         31 Alternative Schools
       234 Total Schools
  57,917 Enrollment
  $8,553 Average Cost Per Student
       94% Post-Secondary Education
       84% Seniors taking SATs (Virginia 69% - U.S. 42%)
     1,094 Average SAT Score  (Virginia 1,007 – U.S. 1,016)
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APPENDIX B
PART 2A

FORT EUSTIS

SITE DESCRIPTION AND HISTORY OF FORT EUSTIS, ECONOMICS OF THE
VIRGINIA PENINSULA, AND REGIONAL DEVELOPMENT ISSUES

1. SITE DESCRIPTION

      a.  Fort Eustis is located on the Peninsula in Virginia's tidewater region, its
8,228 acres bounded on the north and east by the City of Newport News and on
the west and south by the James River.  Table 4-1 provides physical statistics on
Fort Eustis. It is one of seventeen U.S. Army Training and Doctrine Command
(TRADOC) installations, and the home of the Army’s Transportation Center and
School.  Fort Eustis is one of the 15 principal power projection platforms for the
United States Army

Table 4-1: Physical statistics
Fort Eustis, Virginia
Statistic Measure
Acres 8,228 acres
Training 1,266 acres
Ranges 175 acres
Rail 23 miles
Pier 1,000 foot
Airfield 349 acres
Troop
Housing

2,371 spaces

Family
Housing

953 units

Paved
Roads

106 miles

Source: Fort Eustis Facts and
Figures FY99

      b.  Several other significant organizations are located at Fort Eustis, including
the Army Aviation Logistics School (USAALS); the 7th Transportation Group (7th
Group); the Military Traffic Management Command, Deployment Support
Command (MTMC-DSC); the Army Training Support Center (ATSC); and the
Aviation Applied Technology Directorate (AATD), as well as a substantial U.S.
Army Reserve component.  The unique facilities at Fort Eustis - the Third Port,
the rotary aircraft simulators, the landship and the Hagglund Crane - allow the
installation to conduct training and to perform missions possible only at Fort
Eustis.
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1.1 HISTORY

        a.  In colonial days, the peninsula on which Fort Eustis now sits was the site
of Mulberry Island, a plantation belonging to Virginia pioneer John Rolfe,
husband of Indian Princess Pocahontas.

        b.  On March 7,1918, the Army bought Mulberry Island and the surrounding
acreage in response to World War I.  Camp Abraham Eustis was established as
a coastal artillery replacement center for Fort Monroe and as a balloon
observation school. It was named for Brevit Brigadier General Abraham Eustis,
the first commanding officer of Fort Monroe.

        c.  Camp Eustis became Fort Eustis and a permanent military installation in
1923, and was garrisoned by artillery and infantry units until 1931, when it
became a federal prison, primarily for bootleggers.  Prohibition's repeal forced a
prisoner decline and the post was taken over by various other military and non-
military activities.

       d.  Fort Eustis was reopened as a military installation in August 1940 as the
Coast Artillery Replacement Training Center.  In 1946, Fort Eustis became home
to the newly-formed Transportation School which relocated from New Orleans.
Training in rail, marine, amphibious operations and other modes of transportation
were consolidated at Fort Eustis.

      e.  The adjacent Hampton Roads harbor served as a military port of
embarkation during the Spanish-American War, as well as both World Wars.
Port facilities, camps and other military installations sprang up around the area
and contributed greatly to the growth of the city. During World War II, Newport
News was the third largest port of embarkation in the country.

      f.  In 1958, the City of Newport News doubled in size by consolidating with
the former City of Warwick.  The military is still an important component of the
economy and culture of the peninsula, as more installations are now found in this
city than in any equal area of the country.

     g.  Because of the long history the military has played in the region, the
influence the military has on the local economies, and the mutual interests of the
installation and city, planning personnel at Fort Eustis and Newport News work
closely to ensure the continued prosperity of both.

1.2 ECONOMICS OF THE REGION

With eight major military commands in the region, the military spends seven
billion dollars in the area each year.  Defense installations comprise 33% of local
employment.  Approximately 4,300 civilians and 8,400 military personnel work
and live at Fort Eustis.  Community support extends to approximately 8,200
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family members, of whom approximately 1,400 are school age, and to 11,800
retirees.

1.3 REGIONAL DEVELOPMENT ISSUES

       a.  Several regional development issues will affect current and future
development at Fort Eustis.  Because Fort Eustis is completely surrounded by
water and urbanized areas, expansion of the reservation outside of its current
boundaries is very restricted.  The installation is working closely with the City of
Newport News on several joint development issues.  A second access road to
the installation from the city will connect to Madison Avenue at Sternberg Street.
This will ease the traffic burden on the main gate and Hines Circle, and provide
greater access to support mobilization and deployment.  A new community
elementary school, to be operated by the Newport News Public School System,
will be built on the northeast corner of the intersection of Pershing and Madison
Avenues.

       b.  The following websites provide additional information on the communities
and organizations around Fort Eustis:

     (1)  U.S. Army Transportation Center Home Page:
http://www.eustis.army.mil/

     (2)  Fort Eustis Summary Development Plan: https://dpw-
web.eustis.army.mil/SDP/index.htm

     (3) City of Newport News Home Page: http://www.newport-
news.va.us/entrance/main.htm

     (4) AAFES Home Page:  http://www.aafes.com/

2.0  FORT EUSTIS – MISSION

The primary mission of Fort Eustis is as home of the Army's Transportation
Center, the Transportation School, and the Aviation Logistics School. Other
missions at Fort Eustis include TRADOC's Deployment Process Modernization
Office (DPMO); 7th Transportation Group; the Army Training Support Center
(ATSC); AMC Aviation Applied Technology Directorate (AATD); MTMC
Operations Center; and the U.S. Transportation Command's Joint Deployment
Training Center (JDTC).

2.1 VISION STATEMENT & GOALS

The U.S. Army Training Center (USATC) Action Plan describes the installation
vision and goals, the desired end-state for USATC and Fort Eustis.
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USATC GOALS

   a.  TRAINING:  Provide the Army the best-trained soldiers and units by
operating the premier schools and facilities.

    b.  INSTALLATION SUPPORT AND POWER PROJECTION:  Develop and
maintain a world-class support base for assigned and tenant activities. Provide a
responsive power projection platform that can deploy forces quickly and
efficiently and can support deployed forces as required.

    c. QUALITY OF LIFE:  Provide soldiers, civilians, families, retirees and visitors
the best quality of life facilities services and programs in the Army.

3. RCI PROJECT

Fort Eustis is proposing to partner with Fort Story, Fort Monroe, and the private
sector for the purpose of improving the military family housing community,
utilizing applicable legislative authorities and the provisions of the Army’s
Residential Communities Initiative (RCI) Program.  Although not contiguous,
Forts Eustis, Story, and Monroe will all be grouped as one project in the Fort
Eustis Community Development Management Plan (CDMP).

3.1  PROJECT VISION AND GOAL

a. Vision
(1)  Provide high-quality communities/neighborhoods and amenities
considering the principles of New Urbanism

            (2)  Provide all services at the highest levels
            (3)  Coordinate and have buy-in of both on/off post stakeholders

       b.  Goals
            (1)  Revitalize and/or replace old and inadequate family housing

(2) The deficit will be addressed, within project economics; with
particular emphasis on what build out will be accomplished during the
initial development period.

            (3)  Enhance quality of life and well being for our military communities
            (4)  Continuous improvement
            (5)  Increase retention

(6) All dwelling units will be green within 10 years of transfer of
operations
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3.2  PROJECT SUMMARY

a. The Fort Eustis family housing privatization effort promotes quality, first
class housing communities within the military member’s housing allowance, less
an amount sufficient to cover average utility usage.

      b.  Fort Eustis proposes to convey to the selected private partner its entire
inventory of 952 family housing units and lease the land on which the existing
units are located and additional installation lands for new and replacement
construction.  In exchange, the partner will provide replacement housing,
community amenities, new construction, demolition, long-term operation,
management, maintenance, and rehabilitation of existing family housing.  This
project  will be for a fifty-year period with a twenty-five year renewal clause.

c. Additionally, a Family Housing Market Analysis is currently under way and
will be available during to Step Two of this solicitation.

3.2 PROJECT RECAP

a. Demolish and replace or revitalize 952 family housing units at Fort Eustis
              based on project economics.

b. Address the identified family housing requirement, with particular
             emphasis on the deficit build out that will be accomplished during the
             initial development period
        c.  Own, manage, operate, and maintain the entire inventory.
        d.  Provide for improved quality of life amenities for the soldiers and their
             families living in the housing.

3.3 FINANCIAL FEASIBILITY

Fort Eustis has not completed a financial feasibility analysis for a privatization
effort in which the partner assumes ownership of  the existing family housing
units and a leasehold interest related underlying land, and constructs additional
new family housing units.

4.  CURRENT INVENTORY AND SHORTFALL OF FAMILY HOUSING

    Fort Eustis currently has an inventory of 952 family housing units, built
between 1941 and 1962, scattered throughout several areas of the post  The
tables below show current family housing assets and a breakout of assets by
grade and number of bedrooms.
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                 CURRENT FAMILY HOUSING ASSETS
                  FORT EUSTIS, VIRGINA

Area Name

2
Bedroo
m

3
Bedroo
m

4+Bedro
om Total  Acres

Inchon Village - 213 - 213 17.3
Cherbourge
Village - 101 - 101 10.9
LeHavre
Village - 56 4 60 88.0
St Nazaire
Village 12 14 - 26 5.6
Okinawa
Village 52 327 8 387 46.0
Marseilles
Village - 99 - 99 11.2
New Port
Village - 23 - 23 14.0
Antwerp
Village - 39 - 39 40.9
Camellia
House - - 1 1 N/A
Big Oak Farm - - 1 1 N/A
Azalea House - - 1 1 N/A
Magnolia
House - - 1 1 N/A
Total existing 64 872 16 952 153.9
SOURCE:  FORT EUSTIS FAMILY HOUSING

 
MILITARY FAMILY HOUSING UNITS BY GRADE
SEGMENT AND BEDROOMS
FORT EUSTIS, VIRGINIA

Area Name

2
Bedroo
m

3
Bedroo
m

4+Bedro
om Total

Officers 0 108 8 116
   O6+ 0 9 4 13
   W4-O5 0 43 0 43
   W1-O3 0 56 4 60
Enlisted 64 764 8 836
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    E7-E9 0 224 0 224
    E4-E6 52 533 8 593
    E1-E3 12 7 0 19
TOTAL 64 872 16 952
SOURCE: FORT EUSTIS FAMILY HOUSING

5.0  COMMUNITY SUPPORT FACILITIES

Military Family Housing – The Family Housing Office assists military members
in securing housing on and off post.  Fort Eustis has a total of 952 family housing
units.

Billeting Facilities – Fort Eustis is currently planning a new lodging facility with
operations similar to an off-post hotel.  Billeting accommodates the needs of
short-term visitors, usually military members or civilian employees on temporary
duty at Fort Eustis.

Schools – City of Newport News has just completed design for a new
elementary school to be located near the Child Development Center, north of the
1700 block.  The capacity of the school will be approximately 600 students, which
is sufficient for the elementary-school aged children at Fort Eustis.   Project is set
to begin construction in the spring of 2002.

Health Care – McDonald Army Community Hospital (MACH) is one of three
service hospitals in the Tidewater area of Virginia that participates in a DoD
managed-care initiative, TRICARE.  MACH is primarily responsible for providing
care to 51,000 beneficiaries of the TRICARE system.  The Dental Activity
(DENTAC) provides comprehensive dental care to approximately 15,000 active
duty personnel and 112,500 family members and retirees.

Recreation – The Morale, Welfare and Recreation (MWR) program is a quality-
of-life program that directly supports readiness by providing a variety of
community, soldier and family support activities and services. Included is social,
fitness, recreational, educational, and other activities that enhance community
life, foster soldier and unity readiness, promote mental and physical fitness, and
generally provided a working and living environment that attracts and retains
quality soldiers.  Every facility is for the enjoyment of service members, civilian
employees, their families and authorized guests.  Some notable recreation
facilities on Fort Eustis include:  the Aquatic Center, which features a competition
pool and water park pool, a fitness room and snack bar; the Pines Golf Course, a
27-hole course constructed in and around a pine forest;  the Outdoor Recreation
Facility, recently renovated, offers a sporting goods store, boat and RV rentals,
restaurant/snack bar, picnic areas, and horse stables.  The Family Mini-Park
includes a Go-Kart track, batting cages, miniature golf course and paintball.
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Child Development Services (CDS) – CDS programs support early
development through art, music, field trips, stories, and games.  CDS staff is
committed to excellence in early childhood programs.

Adult Education – Fort Eustis is currently constructing a new consolidated
learning center located at the corner of Madison and Lee Streets.

Chapels and Religious Facilities – Fort Eustis offers a comprehensive program
of religious education, worship services, family counseling, and troop ministry at
its three chapel facilities.  The Regimental Memorial Chapel of the Transportation
Corps, Bldg 923, is the hub of religious activities on post.

Auto Craft Center – The auto-crafts shop in Bldg 660 has 22 inner service bays
and a welding/machine shop.  Customers may rebuild their own engines and
transmissions, or bring their vehicles in for service by skilled mechanics working
at the center.

Post Exchange – The Main PX shopping center, bldg 1386, is a one-stop
shopping complex that includes a food court, specialty shops and barber/beauty
salon services.  Near the PX is the Commissary and a retail cluster that includes
Dunkin Donuts, Enterprise Rentals, and the Shoppette/Class Six stores.

The Army Transportation Museum – The museum is located just inside the
main gate area.

             
Youth Services – a new youth services facility, bldg 457, offers many varied
programs to all youth in Grades 1 through 12.  Activities include trips, parties,
special events, recreational sports, and other events within program areas of life
skills, citizenship, leadership, leisure and recreation, fitness, mentoring,
intervention and support services.

6.0  UTILITIES AND COMMUNICATIONS

Utilities and communications systems at Fort Eustis are generally sufficient in
capacity, although several systems are aging and will require upgrading and/or
replacement in the near future.  The  primary utilities systems (water, electrical
and waste water) are currently being studied for privatization in a separate
initiative.  The natural gas distribution lines are presently owned by Virginia
Natural Gas.
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Electrical

Electrical service is provided by the Virginia Power Company.  While Virginia
Power can provide sufficient power, the electrical distribution system is aging and
in need of upgrade. The Study of the Post-Wide Power Distribution System,
conducted by HD Manesh and Associates, December 1996, provided the
following major observations in regards to the electrical distribution system:

Repair and replacement of the existing overhead electrical distribution system
should begin as soon as possible. The existing system is 30 to 40 years old and
can no longer carry the required load.  Additionally, load that cannot be
transferred when required for outages and maintenance, and feeders to areas of
future growth have insufficient capacity.  The result is a system that is not only
insufficient for present needs, but for future needs as well.

Delaying the repair and replacement of the current system will result in increased
annual maintenance costs.
A single well-planned design will provide a better future system and will be more
cost-effective than several smaller designs.

A voltage upgrade from 13.2 KV to 34.5 KV will incur an excessive cost, and will
provide no significant advantage.

In order to keep costs down, areas such as housing, were selected that would
most benefit from an underground distribution system, which is more reliable.
The study provided a four-phased plan to completely upgrade the electrical
distribution system at Fort Eustis, with a total cost of approximately $23 million.

Water

Water service is provided by Newport News Water Works. The capacity of the
existing system is sufficient for current and projected needs, but the pipes are 30
to 40 years old and deteriorating.  Fort Eustis has several area plans for trunk
line replacement.

Sanitary Sewer

Fort Eustis joined the Hampton Roads Sanitation District (HRSD) in December
1999, which meets all current and projected needs.  All conveyance pump station
and force mains at Fort Eustis are owned by HRSD.

Storm Sewer

Fort Eustis currently has 79 storm sewer outfalls and several storm water
retention ponds.
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Gas

Natural gas is provided by Virginia Natural Gas (VNG). VNG owns the natural
gas distribution system on Ft. Eustis. The system is adequate to support all
currently known requirements and sufficient for all future needs.

Steam

Fort Eustis has recently completed a modernization of 13 central steam plants.
The systems are adequate to support all currently known requirements.

Communications

The Directorate of Information Management (DOIM) manages and maintains all
cable distribution systems on Fort Eustis that provide network backbone or
Administrative Telephone Service (ATS) support.

Cable distribution systems extend to approximately 95% of the installation
cantonment area.  Cable distribution facilities, in general are in good state of
repair throughout the installation systems.  DOIM is concerned about the
condition of the access manhole systems, many of which are eroding.

Existing telephone switch support is provided from the Fort Eustis Dial Central
Office.

The Directorate will implement a fiber optic Common User Integrated Technology
Network (CUITN) that will replace routed networks and infrastructure with an
Asynchronous Transfer Mode (ATM) switched network. This modernization effort
supports installation goals and objectives.

The DOIM is confident it can meet current needs, and is able to respond to future
requirements.

7. 0  INSTALLATION BUILDING GUIDELINES

7.1   Partners are encouraged to use the ingenuity and innovation in the planning
and development process.  However, they are expected to propose plans that
are compatible with modern styles in the local community and accepted industry
standards.

Some of the major deficiencies of the existing units include:

      a. Units lack one full bathroom upstairs
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      b. Units lack laundry room (washer/dryer now in kitchen)
      c. Units lack eat-in kitchen
      d. Insufficient area or room dimensions
      e. Conduit, cable TV exposed on exterior
      f.  Roof coverings in poor condition
     g. Some units have plywood siding and two types of siding on gable ends,
color  of  siding is dated. .
     h.  Electrical systems do not meet current codes
      i.  No covered parking
      j.  No cover at back door
      k. Some streets do not have curb and gutter

7.2 Fort Eustis Land Use
a.   The Fort Eustis land use plan shows Family Housing primarily along the
eastern perimeter of the cantonment and industrial, maintenance and training
type facilities in the central and western parts of the cantonment.  Most of the
land use adjacencies on Fort Eustis are compatible, but the following adjacent
land use conflicts are noted:

     (1)  There are several instances of maintenance facilities adjacent to Family
Housing, including the southern border of Okinawa Village; and eastern border of
LeHavre Village and the northern border of Marseilles Village. With rail
operations being brought to a standstill the northern border of New Port Village,
adjacent to the railroad maintenance facility (Building 2750) is a minor conflict.

7.3  Fort Eustis Installation Design Guide

The Installation Design Guide (IDG) is a manual that establishes specific design
criteria and outlines a program to maintain and enhance Fort Eustis’ visual
assets while correcting visual liabilities.  The scope of the IDG encompasses all
significant visual aspects of Fort Eustis’ exterior physical environment that can be
influenced by construction, renovation or maintenance.  All design, construction,
maintenance and repair work executed anywhere on the installation will comply
with the IDG.

7.4  Americans with Disabilities Act (ADA)

The CDMP to be crafted must meet the requirements of this act.  At Fort Eustis, it
is projected that ten percent of the units to be replace plus the additional units to
be constructed will need to be handicap accessible or easily modifiable to be
accessible to meet the requirements of the Americans with Disabilities Act.  The
actual number will be agreed upon between the developer and the government
during the CDMP process.  Special consideration will be given to the specific
need of the populations at Fort Eustis.

8.0 ENVIRONMENTAL CONSIDERATIONS
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       a.  Fort Eustis is located on a peninsula formed by the James River, the York
River and the Chesapeake Bay in eastern Virginia. The region is relatively flat,
with an average elevation of approximately 29 feet above mean sea level.
Housing units are not located within the 100-year floodplain.

       b.  Mulberry Island, encompassing the southeastern portion of the Fort
Eustis reservation, is a peninsula between the Warwick and James Rivers and is
relatively level with large marshy areas. Mulberry Island lies below the standard
flood line at 13 feet above mean sea level.

       c.  An Environmental Assessment (EA) of the CDMP will be required prior to
the implementation of the project.  The EA will be developed in conjunction with
the preparation of the CDMP, and will comply with the provisions of the National
Environmental Protection Act (NEPA).  The partner will be responsible for the
payment of all costs associated with performing any necessary additional
environmental studies to prepare the CDMP or to obtain project financing.

Water Resources

The water table at Fort Eustis is approximately 5 to 12 feet below ground in the
middle and eastern parts of the installation.  Surface waters within and adjacent
to Fort Eustis include Eustis Lake, Brown's Lake, Skiffes Creek, and Bailey's
Creek, with numerous other associated wetlands, creeks and ponds.  Drainage
from the post flows to the James and Warwick Rivers and to Skiffes Creek.

Wetlands

Fort Eustis has 2,167 acres of wetlands (mostly tidal marshes), but all of it may
not qualify as jurisdictional wetlands as defined in the Clean Water Act.

Fish and Wildlife

Fort Eustis contains approximately 4,200 acres of wildlife areas out of the total
reservation area of 8,228 acres. Most of the wildlife areas at Fort Eustis are low-
lying wetlands, are located away from the cantonment area and cannot be easily
developed.

One 300-acre marsh is used for waterfowl management; and provides habitat for
otter and other mammals as well. Two oyster areas in the vicinity of Mulberry
Island were previously condemned for the harvesting of shellfish due to
contamination from a facility located north of Fort Eustis. The table below lists
rare, threatened and endangered animal species documented on Fort Eustis
during 1995 and 1996:
TABLE 4-12: RARE, THREATENED AND ENDANGERED
ANIMAL SPECIES DOCUMENTED ON FORT EUSTIS
DURING 1995-1996
Species Status Number
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of
Occurren
ces

Haliaeetus leucocephalus
   Bald Eagle

Federally/State
Threatened

1

Ardea alba
   Great Egret

State rare/special
concern

1

Stygobromus araeus
   Tidewater Interstitial
   Amphipod

Federal species of
concern

2

SOURCE: A NATURAL HERITAGE ZOOLOGICAL
INVENTORY OF FORT EUSTIS, VIRGINIA; VIRGINIA
DEPARTMENT OF CONSERVATION AND
RECREATION, OCTOBER 1997

 
Civil War sites can also be found within Fort Eustis and Newport News.  Fort
Crafford, built in 1861, is a five-sided raised earthen mound constructed by the
Confederate Army as the anchor for the Magruder line.

There are a number of historical and cultural activities available in the Hampton
Roads area.  Colonial Williamsburg, consisting of 173 acres, is known for its
many restored and reconstructed Colonial buildings and gardens that recreate
life in the 1700's.  The Abby Aldrich Rockefeller Museum and DeWitt Wallace
Gallery in Williamsburg showcase art and furniture from earlier times.
Jamestown Colonial National Historic Park includes ruins from the site of the first
permanent English settlement in the New World.  Yorktown Victory Center and
Battlefield recreate the era of the Revolutionary War.

9.  OTHER CONDITIONS

     a.  Jurisdiction.  The Army maintains exclusive federal jurisdiction over the
real estate within the borders of the installation.

     b.  Industrial Areas.  Absolutely no construction of family housing will be
allowed in the current industrial or training areas of the installation.  Fort Eustis
may allow construction of administrative and maintenance facilities in the
industrial area.

     c.  Fire and Police Protection.  The Army will provide fire and police protection
for Fort Eustis Housing Areas. The partner shall adhere to Fort Eustis
requirements concerning physical security of facilities.

d.  Escrow Accounts.  The selected partner is to establish the following
escrow accounts, as a minimum.  These accounts would require the  signature of
the selected partner and the Garrison Commander or his representative prior to
withdrawal of funds:
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    (1)  Capital repair and replacement
    (2)  Deferred maintenance and repair
    (3)  New construction and historic preservation
    (4)  Reserves
    (5)  Incentive Performance

        e.  Installation Controls.  The following controls will be retained by the
installation:

(1)  Security of the installation
(2)  Fire and Police Protection
(3)  Authority to withdraw authorization to reside on-post
(4)  Authority to negotiate use of escrow accounts with partner
(5)  Housing grade categories and designation of housing
(6)  Designation approval of key and essential positions

      f.   Rent Methodology.  Occupancy of family housing is not to exceed the sum
of the on-post military member’s basic housing allowances, less an amount
sufficient to cover average utility usage.  Military members are not expected to
expend out-of-pocket funds to reside in family housing provided by the
developer, as long as their utility consumption is not such that it exceeds the
amount set aside to cover average utility usage.  Rental adjustments will be
linked to the Basic Allowance for Housing with appropriate controls.

     g.   Utilities.  The developer is responsible for the provision of high-quality
family housing that is energy efficient.  Utilities are defined as electricity and
natural gas or fuel oil.

h. Anti-Lobby Act.  The developer must comply with the requirements
established by the Anti-Lobby Act.

i.  Community Amenities.  Community amenities are those generally provided
in a typical housing development such as community centers, child-care centers,
playgrounds, ball fields, tennis courts, swimming pools, jogging trails and other
recreational facilities.  The developer is to provide such amenities as part of the
replacement and construction portion of the project.  The developer may help
operate, maintain and staff these facilities in collaboration with existing
government program or to augment such programs.

j.  Storage Facilities. Typically, military families accumulate items from around
the world that require storage and accessibility, more so than the typical
American family.  The developer is to provide adequate storage, to include RV
and boat storage facilities in or near the family housing units or at a central
location within the installation.  If a central location is proposed, the Government
shall provide the necessary land for construction of such facilities.
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k.  Mandatory Assignments.  Fort Eustis will not impose mandatory
assignments or utilization of the facilities and services provided by the developer.

l.  Construction Sites.  Fort Eustis will identify adequate and appropriate land
on which the developer will commence construction.  A construction Site
Feasibility study will be provided during the development of the business and
financial plans.

m.  Metes and Bounds.  Fort Eustis will identify housing areas and
surrounding available land within the housing  areas to accommodate revitalized
neighborhoods.  A metes and bounds survey will be conducted and will be
provided during the development of the Community Development Master Plan.

n.  Historic Housing.  If historic housing is identified at a later date,
rehabilitation work will require close coordination with the State Historic
Preservation Office (SHPO) through the Fort Eustis Environmental Office.
Typically, historic housing units are those on the National Register for Historic
Places, eligible for registration, or located in a designated historic district.  A
Programmatic Agreement will need to be developed and executed by Fort Eustis,
SHPO, and the developer to govern the management, operation and
rehabilitation of these structures.  The Army has manuals and guidelines that
apply to these considerations and copies of these will be made available.

o.  Installation and Facility Access.  Fort Eustis controls access to the post.
Presently, all vehicles are required to submit to ID check prior to entry.

p.  Condition of Property Title.  The United States holds fee title to the
property upon which the existing family housing is located and to the lands upon
which any new family housing may be constructed.

APPENDIX B
 PART 2B

NEWPORT NEWS, VA
FORT EUSTIS, VA

1.0.  COMMUNITY

        a.  Newport News is the fifth largest city in Virginia, with an estimated
population of 186,000 in 2000.  It is located 65 miles southeast of Richmond and
165 miles south of Washington D.C.  The community is located on the Virginia
Peninsula with James City County and the City of Williamsburg bordering on the
northwest, York County on the north, the City of Hampton on the northeast, and
the James River on the south and southeast.  Newport News is a city rich in
history, and serves as the economic base for the Virginia Peninsula.
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        b.  Newport News has over 9,200 acres of community park land throughout
the city, and boasts a wide variety of leisure-time activities, including water
sports, amusement parks, cultural and historical sites, as well as three regional
malls to serve the area.

        c.  See Appendix B, Part 3a, Hampton Roads – Fort Monroe for detail on
area climate, wildlife, community facilities, economic conditions, regional
education and regional transportation assessment.

        d.  The 2000 median household income was $38,775.

1.1  HISTORY

       a.  The origins of the City of Newport News date from the first English
settlement in the New World in the early seventeenth century.  Captain
Christopher Newport first visited the Hampton Roads area in May of 1607, on his
way to establishing the first permanent English settlement at Jamestown.  The
area now known as Newport News was called Point Hope on John Smith’s map
in 1612, and it was not until 1619 that maps began to denote it as “Newportes
News.”

      b.  The area became popular as English colonists established large
plantations along the Warwick River, James River, and other navigable channels.
In the late 1600’s, Newport News was included as a district in Warwick County,
named after Robert Rich, Earl of Warwick.  At this time, the port bustled with
ships, but the character of the community was primarily agricultural.  This
character would change in the late 1800’s.

       c.  The large family farms of the lower peninsula were severely impacted by
the Civil War and the Reconstruction period.  The destruction caused by the war
led to the breakup of most of the plantations.  Beginning in the 1880’s, the Old
Dominion Land Company purchased many parcels of this land with the intent of
increasing the cultural offerings of the city, and was instrumental in bringing
much-needed features such as public parks, museums, libraries, churches and
hospitals to the town.  The construction of the railroad and shipyard was one of
the highlights in the development of the modern city of Newport News.  The area
continued to grow and the City of Newport News was officially chartered in 1896.

       d.  The Hampton Roads harbor served as a military port of embarkation
during the Spanish-American War as well as both World Wars.  Port facilities,
camps and other military installations sprang up around the area and contributed
greatly to the growth of the city.  During World War II, Newport News was the
third largest port of embarkation in the country.
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       e.  In 1958, the City of Newport News doubled in size by consolidating with
the former City of Warwick.  The military is still an important component of the
economy and culture of the peninsula, as more installations are now found in this
city than in any equal area of the country.

1.2  HOUSING FACTS

The local communities rental market at this time has an estimated vacancy rate
of  2.83.  The average rental cost per month for a 3 bedroom is approximately
$900.  The average cost of houses sold this past year was $117,000.

1.3  BUSINESS FACTS

       a.  Newport News, long known as one of the world’s major shipbuilding
centers, is emerging as a high-tech community with such attractions as the
Thomas Jefferson National Accelerator Facility and Canon Virginia.  Newport
News Shipbuilding is the largest private employer, followed next by the federal
government.  Nonetheless, Newport News is positioned to take advantage of
world markets, being located on the world’s greatest natural harbor—Hampton
Roads.  Hampton Roads is also home to one of the largest military complexes in
the world.

       b.  Newport News is the natural gateway to Hampton Roads.  It is the first
major city along I-64 as it proceeds from Richmond and I-95.  Newport News is
served by six I-64 interchanges.  The entire northern and mid-city section is
conveniently provided with interstate access with one access directly serving Fort
Eustis.  I-664 reaches into the heart of downtown Newport News.  The I-664
bridge-tunnel links downtown Newport News with the growing markets of western
Hampton Roads, downtown Norfolk, Portsmouth and points south.  Several
major highways also serve Newport News: US 17, US 60 and US 258.

       c.  Newport News-Williamsburg International Airport is centrally located to
serve the entire Peninsula and is only 15 minutes from Fort Eustis.  This rapidly
expanding airport has jet service provided by AirTran.  Two commuter lines also
serve it: US Airways Express and United Express.  Direct service is available to
Atlanta, Charlotte, NC, Philadelphia, and Washington, DC (Dulles).  Newport
News-Williamsburg International Airport is also the site of the Aviation World’s
Fair in April 2003 commemorating the 100th anniversary of manned flight.
Norfolk International Airport, the regional hub for nine jet services and two
commuter lines, is less than 40 minutes away from most Newport News locations
and 50 minutes from Fort Eustis.  More than 2.9 million passengers are served
annually, traveling nonstop or direct to 19 hubs.  In addition, Richmond
International Airport, with more than 2.6 million passengers served annually, is
approximately 1 hour away from most Newport News business locations.
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       d.  The ports of Hampton Roads handle more than 10 million tons of general
cargo and 50 million tons of bulk cargo annually.

      e.  Newport News has 13 industrial or business parks.   One of those
industrial parks, Oakland Industrial Park, is located on the northern boundary of
Fort Eustis.

       f.  Newport News is home to Christopher Newport University.  The Newport
News public school system includes 38 schools with a total enrollment of about
33,000 students in elementary, middle, and high school.   School zones
determine which neighborhoods are served by which schools and bussing is
normal.  However, the system has a magnet school system by which students
can attend schools that correspond with their skills and desires.   In particular,
the New Horizons Technical Center with campuses in Hampton and Newport
News teaches advanced physics and biochemistry to high school students
enrolled in the Governor’s magnet school for science and technology.  Additional
vocational and trade skills include law enforcement, nursing/health occupations,
cosmetology, computer information systems, carpentry, auto body mechanics,
and electronics.   In 2002, Newport News will begin construction of a 600-student
elementary school on Fort Eustis that will open in September 2003.

1.4  DEMOGRAPHIC INFORMATION

 Newport News is the fourth largest city in the Hampton Roads metropolitan
region, and has been growing at an annual rate of 1 percent since 1990.  The
Hampton Roads metropolitan region has a population of over 1.5 million.

1.5  POPULATION

1980           1990          2000      % Change (1990-2000)
144,903 171,439 185,600            8

1.6  EMPLOYMENT (May 2000)

       Civilian Labor Force 260,802
       Employed 253,738
       Unemployment Rate 2.7%

 1.7  EMPLOYMENT DISTRIBUTION

       White Collar 46%
       Managerial/Professional 20%
      Technical/Sales   2%
      Clerical 14%
      Military 12%
      Blue Collar 27%
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      Craft/Repair   4%
      Operators/Fabricators   6%
      Transportation/Laborers   7%
      Service Workers 13%
      Other   2%

1.8  ECONOMIC SECTORS (1999)

      Agriculture/Mining                  7%
      Construction               3.2%
      Manufacturing             22.2%
      Transportation/Communication/Utilities       3%
      Wholesale Trade/Distribution        4.5%
      Retail Trade     13%
      Finance/Insurance/Real Estate    2.6%
      Services  24.2%
     Government     11%
      Military  15.6%

APPENDIX B
PART 3A

FORT STORY

SITE DESCRIPTION AND HISTORY OF FORT STORY

1.  SITE DESCRIPTION

      a.  Fort Story is located at Cape Henry at the entrance to the Chesapeake
Bay in Virginia Beach, Virginia.  It is 3 miles north of the main resort area of
Virginia Beach and 18 miles east of downtown Norfolk.  It is crescent in shape,
approximately 3 miles in length, and 1 mile in width with approximately 3.6 miles
of shoreline/sand beaches extending along the Atlantic Ocean and Chesapeake
Bay to form the Northern Boundary.

      b.  Fort Story was founded 10 March 1914 as a Coast Artillery Installation
and was transferred to the Transportation Corps in 1948.  In 1961, Fort Story
was designated a permanent installation and a Class I sub-installation of Fort
Eustis on 1 July 1962.

      c.  Three sites of historical interest are located within Fort Story.
Approximately one-half million visitors come to Fort Story each year.

      d.  The Cape Henry Memorial Cross marks the location where the
Jamestown Settlers first landed in the New World on 26 April 1607.  The Old
Cape Henry Lighthouse is the first lighthouse authorized and built by the Federal
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Government. Begun in 1791 and lighted in October 1792, it served until 1881
when the new lighthouse was built.  It is a registered National Historic Landmark.
It is owned and administered by the Association for the Preservation of Virginia
Antiquities (APVA).  In 2000, more than 80,000 visitors climbed the lighthouse.
The Battle of the Virginia Capes Monument and the Admiral Francoise de Grasse
Statue commemorate the famous sea battle of 5 September 1771, which turned
the tide of the Revolutionary War and ensured victory at Yorktown.

     e.  Fort Story is the home of and training base for several Army, Navy, Coast
Guard, and Marine Corps activities.  The Fort Story mission supports Joint
Logistics-Over-The-Shore (JLOTS), amphibious and water purification training for
Active and Reserve Component forces; provides base operations support to
tenant organizations/activities and occupants of family housing and other
personnel living and working on Fort Story; maintains positive civil-military
relationships with local municipalities and residents of South Hampton Roads;
and is the power projection platform for FORSCOM Combat Service Support
Units.

2. ECONOMICS OF THE REGION

a.  With eight major military commands in the region, the military spends
seven billion dollars in the area each year.  Defense installations comprise 33%
of local employment.

b.  The following websites provide additional information on the communities
and organizations around Fort Story:

 U.S. Army Transportation Center Home Page: http://www.eustis.army.mil
 City of Virginia Beach Home Page: http://www.virginia-beach.va.us/
 AAFES Home Page:  http://www.aafes.com/

3.0  RCI PROJECT

  a. Fort Story is proposing to partner with Fort Eustis, Fort Monroe, and the
private sector for the purpose of improving the military family housing community,
utilizing applicable legislative authorities and the provisions of the Army’s
Residential Communities Initiative (RCI) Program.  Although not contiguous,
Forts Eustis, Story, and Monroe will all be grouped as one project in the Fort
Eustis Community Development Management Plan (CDMP).

  b. Fort Story currently has 164 family housing dwelling units, 15 of which are
historic “stand-alone” houses (this includes one house at the Lighthouse
Complex and The Cape Henry House).  All houses are inadequate, and must be
replaced or renovated. There is a shortfall of an additional 44 units, bringing the
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total family housing requirement to 207 units; however, this requires validation
and specifically an analysis of other service (i.e., Navy) housing requirements.

3.1  PROJECT VISION AND GOAL

3.2 VISION

a.  Provide high-quality communities/neighborhoods and amenities in
accordance with principles of New Urbanism
b.  Provide all services at the highest levels
c.  Coordinate and have buy-in of both on/off post stakeholders

3.3 GOALS

      a.  Revitalize and/or replace old and inadequate family housing
      b.  Enhance quality of life and well being for our military communities
      c.  Continuous improvement
      d.  Increase retention
      e.  All dwelling units will be green within 10 years of transfer of operations

3.2  PROJECT SUMMARY

a.  The Fort Story family housing privatization effort promotes quality, first
class housing communities within the military member’s housing allowance, less
an amount sufficient to cover average utility usage.

b.  Fort Story proposes to convey to the selected private partner its entire
 inventory of 164 family housing units and lease the land on which the existing
units are located and additional lands for new and placement construction.  In
exchange, the partner will provide replacement housing, community amenities,
new construction, demolition, long-term operation, management and
maintenance, and rehabilitation of existing family housing.  This conveyance will
be for a fifty-year period with a twenty-five
year renewal clause.

          c.  Additionally, a Family Housing Market Analysis is currently under way
and will be available during Step Two of this solicitation.

  PROJECT RECAP

a.  Renovate, and/or demolish and replace all family housing units, to include
preserving the historic Cape Henry House.   The Cape Henry House will be
treated in accordance with (design guidelines) mandating preservation.

       b.  Address the identified housing deficit, with particular emphasis on the
build out that occurs within the initial development phase.
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       c.  Own, manage, operate, and maintain the entire inventory.

       d. Provide for improved quality of life amenities for the soldiers and their
families living in the housing.

3.4  FINANCIAL FEASIBILITY

Fort Story has not completed a financial feasibility analysis regarding the
privatization effort in which the partner assumes ownership of  the existing family
housing units and a leasehold interest in the related underlying land, and
constructs additional new family housing units.

4.0  CURRENT INVENTORY AND SHORTFALL OF FAMILY HOUSING

Fort Story currently has an inventory of 164 family housing units located
throughout several areas of the post, but primarily on the easternmost side of
Fort Story.  The tables below show current family housing assets and a breakout
of assets by grade and number of bedrooms.

MILITARY FAMILY HOUSING UNITS BY GRADE
SEGMENT AND BEDROOMS,  FORT STORY,
VIRGINIA

Area Name

2
Bedroo
m

3
Bedroo
m

4+Bedr
oom Total

Officers 4 6 2 12
   O6+ 0 0 2 2
   W4-O5 0 2 0 2
   W1-O3 4 4 0 8
Enlisted 1 148 3 152
    E7-E9 0 20 3 23
    E4-E6 1 113 0 114
    E1-E3 0 15 0 15
TOTAL 5 154 5 164
SOURCE: FORT EUSTIS FAMILY HOUSING

5.0  COMMUNITY SUPPORT FACILITIES

     a.  Military Family Housing – The Family Housing Office assists military
members in securing housing on and off post.  Fort Story currently has a total of
164 family housing units.

     b.  Recreation – The Morale, Welfare and Recreation (MWR) program is a
quality-of-life program that directly supports readiness by providing a variety of
community, soldier and family support activities and services. Included is social,
fitness, recreational, educational, and other activities that enhance community
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life, foster soldier and unity readiness, promote mental and physical fitness, and
generally provided a working and living environment that attracts and retains
quality soldiers.  Every facility is for the enjoyment of service members, civilian
employees, their families and authorized guests.  Some notable recreation
facilities on Fort Story include: the Cape Henry Inn, offering seaside lodging and
cottages; the Fort Story Log Cabins; the Fort Story Travel Camp; Gymnasium;
Bowling Center; and Military Swim Beach.

     c.  Child Development Services (CDS) – CDS programs support early
development through art, music, field trips, stories, and games.  The CDS staff is
committed to excellence in early childhood programs.

     d.  Adult Education – The Army Education Center in Bldg 591 offers various
academic and vocational opportunities to meet the needs of soldiers, their
families and federal employees.

     e.  Chapels and Religious Facilities – The First Landing Chapel, Bldg 600,
offers a comprehensive program of religious education, worship services, family
counseling, and troop ministry.

     f.  Army and Air Force Exchange (AAFES) Facility – Bldg 593 retail facilities
include the Shoppette/Class VI store, the Military Clothing Sales Store, Cleaners,
Alterations and the Barber Shop.

     g.  Commissary – Adequate commissary facilities are available within
reasonable distance (i.e. Navy facilities).

     h.  Youth Services – The Youth Services Center, bldg 457, offers many varied
programs to all youth in Grades 1 through 12.  Activities include trips, parties,
special events, recreational sports, and other events within program areas of life
skills, citizenship, leadership, leisure and recreation, fitness, mentoring,
intervention and support services.

6.0  INFRASTRUCTURE

     a.  Utilities and communications systems at Fort Story are generally sufficient
in capacity, although several systems are aging and will require upgrading and/or
replacement in the near future.  The primary utilities systems (water, electrical
and waste water) are currently being studied for privatization in a separate
initiative.  Virginia Natural Gas presently owns the natural gas distribution lines.

     b.  Electrical.  Dominion Virginia Power provides electrical service.

     c.  Water.  The city of Norfolk provides storage, treatment and distribution of
public water to Fort Story, while the City of Virginia Beach manages the water
lines.  The installation currently uses 150,000 to 200,000 gallons daily.
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     d. Sanitary Sewer.  Hampton Roads Sanitation District (HRSD) is responsible
for wastewater treatment for the Hampton Roads region, including Fort Story.

     e.  Solid Wastes.  Solid wastes at Fort Story are collected and disposed of off-
post.

     f.  Security.  Security at Fort Story is handled by a platoon of Military Police
(MPs) of the Fort Eustis MP Company.

     g.  Fire.  Fire protection at Fort Story is accomplished through the Directorate
of Public Works. A joint fire protection and hazardous materials response
agreement is shared with the City of Virginia Beach Fire Department.

      h.  Medical. Fort Story has an on-site medical and dental clinic.  The City of
Virginia Beach medical staff handles major medical emergencies. Virginia Beach
General Hospital offers 24-hour emergency service and is located approximately
8 miles from the post.

      i.  Transportation. Fort Story has about 3.5 miles of primary, 6 miles of
secondary, and 17 miles of tertiary roads (paved and unpaved).  Atlantic Avenue
(State Road 305) is the major arterial road that extends through the installation.
U.S. Route 60 bypasses Fort Story, and serves as a boundary between First
Landing Seashore State Park and the installation.

7.0  INSTALLATION BUILDING GUIDELINES

Partners are encouraged to use the ingenuity and innovation in the planning and
development process.  However, they are expected to propose pans that are
compatible with modern styles in the local community and accepted industry
standards.

7.1 FORT STORY LAND USE

Fort Story can be characterized as containing nine distinct visual zones.  Rather
than land use or location, landscape features are used to categorize each zone.
The Family Housing zone for existing and future expansion lies on both sides of
Atlantic Avenue, from Coast Artillery Road to Okinawa Road.

7.2 Fort Story Installation Design Guide

The Installation Design Guide (IDG) is a manual that establishes specific design
criteria and outlines a program to maintain and enhance Fort Story’s visual
assets while correcting visual liabilities.  The scope of the IDG encompasses all
significant visual aspects of Fort Story’s exterior physical environment that can
be influenced by construction, renovation or maintenance.  All design,
construction, maintenance and repair work executed anywhere on the installation
will comply with the IDG.
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7.3  Americans with Disabilities Act (ADA)

The developer and the CDMP to be crafted must meet the requirements of this
act.  At Fort Story it is projected that ten percent of the units to be replace plus
the additional units to be constructed will need to be handicap accessible or
easily modifiable to be accessible to meet the requirements of the Americans
with Disabilities Act.  The actual number will be agreed upon between the
developer and the government during the CDMP process.  Special consideration
will be given to the specific need of the populations at Fort Story.

8.0 ENVIRONMENTAL CONSIDERATIONS

 a.  Fort Story is located on Cape Henry in the City of Virginia Beach.  Both
the Virginia Beach region and Fort Story are located at the eastern most point of
the partly submerged section of the Atlantic Coastal Plain region.  The Atlantic
Ocean forms the eastern boundary and the Chesapeake Bay forms the northern
boundary of the installation.

 b.  The region varies from flat to rolling with an elevation ranging from sea
level to 85 feet above sea level.  The highest natural elevation in the City of
Virginia Beach is located on Fort Story.  Fort Story has 3.5 miles of shoreline that
are subject to both sand accretion and erosion, especially during major storm
events.  The Dunes at Fort Story average 20 feet in height and peak at 85 feet.
Housing units are not located within the 100 year flood plain.

      c.   An Environmental Assessment (EA) of the CDMP will be required prior to
the implementation of the project.  The EA will be developed in conjunction with
the preparation of the CDMP, and will comply with the provisions of the National
Environmental Protection Act (NEPA).  The partner will be responsible for the
payment of all costs associated with performing any necessary additional
environmental studies to prepare the CDMP or to obtain project financing.

Water Resources

       a.  Fort Story borders the Chesapeake Bay on the Northwest and the Atlantic
Ocean on the northeast and lies within two drainage areas.  The water table is
approximately 1 to 10 feet below sea level throughout Fort Story.  This depth
ranges from 2.5 feet near the shore and 40 feet in high areas.

      b.  Since there are no streams on Fort Story, a majority of the storm water
drains into the bay, ocean, and wetlands through storm water drains and outfalls
or infiltrates into the sandy soil.
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      c.  Tides at Fort Story range from 2 to 3 feet above the mean low tide and
may rise to 6 feet during a northeaster.  In the most severe case a tropical storm
or hurricane could cause the water level to reach 13 feet above mean sea level.

     d.  The four small ponds on Fort Story are man-made and primarily
designated for recreation.  Three of the ponds are regularly managed and
stocked.

Wetlands

Fort Story has 270 acres of forested wetlands including 148 acres of cypress
swamp.  A majority of the wetland areas are covered with standing water for
extended period of time and do not emanate surface drainage.

Coastal Resources

      a.  The Coastal Zone Management Program establishes policies regarding
the use and development of the coastal zone.  The 7th Transportation Group
holds a permit issued by the City of Virginia Beach to establish a floating
causeway at Omaha Beach.

      b.  An Offshore Breakwater System is currently planned at Fort Story to
provide protection against shoreline erosion.  This system will consist of a series
of stone breakwaters, which will be eight feet above sea level.  The entire system
will be 6,000 feet in length and placed 100 to 300 feet from the shoreline.

Cultural

Fort Story’s cultural landmarks go as far back as the First Landing in 1607 up to
the Cold War Nike Missile site.  An historical building survey was completed in
December 1999. The survey found that there are 57 buildings and 1 site that are
historically significant, 108 buildings that are probably not significant and 120
buildings that are not historically significant.   Fifteen (15) of the historic buildings
are housing units that require compliance with the National Historic Preservation
Act.

9.0  OTHER CONDITIONS

       a.  Jurisdiction.  Presuming the new housing remains only in the current
housing area, Fort Story is exclusive federal jurisdiction, however, most of
Fort Story is concurrent jurisdiction.

b. Industrial Areas.  Absolutely no construction of family housing will be
allowed in the current industrial or training areas of the installation.  Fort Story
may allow construction of administrative and maintenance facilities in the
industrial area.
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c. Fire and Police Protection.  The Army will provide fire and police
protection for Fort Story Housing Areas.  The partner shall adhere to Fort Story
requirements concerning physical security of facilities.

d. Utility Services.  The selected partner will reimburse the provider of utilities
at a negotiated rate for all utility consumption.  The Government will not be a
party to these negotiations unless the Government is the provider of the utilities.

e. Escrow Accounts.  The selected partner is to establish the following
escrow accounts.  These accounts would require the signature of the selected
partner and the Garrison Commander or his representative prior to withdrawal of
funds.

           (1)  Capital repair and replacement
           (2)  Deferred maintenance and repair
           (3)  New construction and historic preservation
           (4)  Reserves
           (5)  Incentive Performance

f. Installation Controls.  The following controls will be retained by the
installation:

           (1)  Security of the installation
           (2)  Fire and Police Protection
           (3)  Authority to withdraw authorization to reside on-post
           (4)  Authority to negotiate use of escrow accounts with partner
           (5)  Housing grade categories and designation of housing
           (6)  Designation approval of key and essential positions

g. Rent Methodology.  The maximum allowable income to be derived from
occupancy of family housing is not to exceed the sum of the on-post military
member’s basic housing allowances less an amount sufficient to cover average
utility usage.  Military members are not expected to expend out-of-pocket funds
to reside in family housing provided by the developer as long as their utility
consumption is not such that it exceeds the amount set aside to cover utility
usage.  Rental adjustments will be linked to the Basic Allowance for Housing with
appropriate controls.

h. Anti-Lobby Act.  The developer must comply with the requirements
established by the Anti-Lobby Act.

i. Community Amenities.  Community amenities are those generally
provided in a typical housing development such as community centers, child-care
centers, playgrounds, ball fields, tennis courts, swimming pools, jogging trails
and other recreational facilities.  The developer is to provide such amenities as
part of the replacement and construction portion of the project.  The developer
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may help operate, maintain and staff these facilities in collaboration with existing
government program or to augment such programs.

j. Storage Facilities. Typically, military families accumulate items from
around the world that require storage and accessibility, more so than the typical
American family.  The developer is to provide adequate, to include RV and boat
storage facilities in or near the family housing units or at a central location within
the installation.  If a central location is proposed, the Government shall provide
the necessary land for construction of such facilities.

k. Mandatory Assignments.  Fort Story will not impose mandatory
assignments or utilization of the facilities and services provided by the developer.

l. Construction Sites.  Fort Story will identify adequate and appropriate land
on which the developer will commence construction.  A construction Site
Feasibility study will be provided during the development of the business and
financial plans.

m.   Metes and Bounds.  Fort Story will identify housing areas and
surrounding available land within the housing areas to accommodate revitalized
neighborhoods.  A metes and bounds survey will be conducted and will be
provided during the development of the Community Development Master Plan.

n. Historic Housing.  Rehabilitation work on historic housing at Fort Story
requires close coordination with the State Historic Preservation Office (SHPO)
through the Fort Eustis Environmental Office.  Typically, historic housing units
are those on the National Register for Historic Places, eligible for registration, or
located in a designated historic district.  A Programmatic Agreement will need to
be developed and executed by Fort Eustis, SHPO, and the developer to govern
the management, operation and rehabilitation of these structures.  The Army has
manuals and guidelines that apply to these considerations and copies of these
will be made available.

o. Installation and Facility Access.  Fort Story controls access to the post.
Presently, all vehicles are required to submit to ID check prior to entry.

p. Condition of Property Title.  The United States holds fee title to the
property upon which the existing family housing is located and to the lands upon
which any new family housing may be constructed.

APPENDIX B
 PART 3B

FORT STORY

VIRGINIA BEACH, VIRGINIA
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This information was obtained from the 2001-2002 Virginia Beach Data Sheet
located at the Virginia Beach Department of Economic Development web site
www.virginia-beach.va.us/dept/econdev, the Virginia Employment Commission,
and the Hampton Roads Economic Development Alliance.

1.0  COMMUNITIES

  a.  Virginia Beach, Virginia, offers a variety of communities and housing.
Single-family homes, townhouses, condominiums and apartments are available.
Also, office buildings, to include the Town Center currently under construction,
mark a thriving local business hub.

  b.  In the southern part of the city, you can still find farms, stables and gently
rolling pastureland, and executive estates.  Along the city’s shoreline, there is an
abundance of waterfront properties with spectacular views of the Atlantic Ocean
and the Chesapeake Bay and its tributaries.

2.0  CITY HISTORY

  a. The first settlers in America landed in Virginia Beach in 1607, erected a
cross, and named the spot Cape Henry. The first settlement inside the city limits
of Virginia Beach was near Lynnhaven Bay in 1621, but the area that is now
Virginia Beach remained thinly settled for well over a century.  In the 1880’s, the
resort was developed along the beach and by the turn of the century, the city was
very popular.  In 1906, it became a town; the rest of the area remained
undeveloped.

  b.  During World War II, the Navy built Oceana Naval Air Station in what is
now the middle of Virginia Beach.  In 1963 the resort town of Virginia Beach
merged with Princess Anne County to form the modern city. Virginia Beach is
now the most populated city in Virginia.  Virginia Beach is part of the Norfolk-
Virginia Beach-Newport-News VA-NC Metropolitan Statistical Area (MSA) that is
the 31st largest metropolitan market in the United States. Virginia Beach is the
most populous city in Hampton Roads and Virginia; it is the 39th largest in the
United States.  The Virginia Beach population was 425,257 in 2000.

  c.  Fort Story became a military installation in 1914 when the Virginia
General Assembly provided land to the U.S. Government “to erect fortifications
and for other military purposes.”  Fort Story, Virginia, was originally established
and fortified in 1917 to protect the southern portion of the entrance to the
Chesapeake Bay during World War I. The War Department named this land in
Cape Henry “Fort Story” after Major General John Patten Story, one of the most
noted coast artillerymen of his day.

3.0  HOUSING FACTS
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The Virginia Beach housing market at this time has an estimated vacancy rate of
7.80 %.  The average permit price of a new constructed home in 2000 is
$219,800.  The median property value of owner-occupied units in Virginia Beach
in 2001 was $127, 445.  The American Chamber of Commerce Research
Association estimates the purchase price of a newly built home with 1,800
square feet of living space to be $188,704.

4.0 FACTS ABOUT VIRGINIA BEACH

THE ECONOMY

AGRIBUSINESS:  Agribusiness contributes significantly to the city’s overall
economy.  In 2000, the economic impact of the agricultural community was
estimated at more than $47.8 million based on product valued at approximately
$14.9 million. There are 147 farms in the city, resulting in approximately 33,528
acres of land under cultivation.

CONSTRUCTION AND REAL ESTATE:  In 2000 Virginia Beach approved
permits for the construction of 2,779 residential and multi-story structures;  5,834
residential additions/alterations;  1,031 commercial facilities;  23 industrial
facilities; and 1,470 other construction units with a combined value of
$448,392,241.

CONVENTIONS:  Estimates based on hotel and convention bureau information
for 2000 indicates that 205,390 convention and trade show delegates attended
525 meetings at the Convention Center and the city’s more than two-dozen
conference hotels producing $68.2 million in gross revenue. Of this amount,
$4.08 million went directly to the city as tax revenue.

MILITARY:  Four military bases in Virginia Beach have an approximate annual
payroll of $1.1 billion for 35,000 armed services and civilian workers.  They are
Oceana Naval Air Station, Little Creek Naval Amphibious Base, Fort Story and
Dam Neck Naval Base.

TOURISM:  In calendar year 2000, slightly less than three million visitors
arrived in Virginia Beach. Those visitors spent approximately $630 million during
their stay for accommodations, meals, entertainment and other services; the
visitors also directly created over 11,000 jobs in the city.  Visitor expenditures
generated $50.5 million in direct city revenue.

RETAIL AND WHOLESALE TRADE:  About 30% of the Virginia Beach labor
force is employed in retail and wholesale businesses. The city has 7,600
retail/wholesale and service business with total taxable sales of $3.4 billion.

BUSINESS AND INDUSTRY:  Virginia Beach has five major concentrations of
office, industrial and commercial properties
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1.  Airport Industrial Park: The park encompasses 250 acres with 4
million square feet of light industrial and office space.  National and international
manufacturing, warehousing and distribution operations are located here.

2.  Greenwich/Witchduck Corridor:  Greenwich / Witchduck currently contains
1.3 million square feet of low and mid-rise suburb office space in business parks
including Koger East Business Park, Corporate Woods and Commerce
Park.  The corridor currently contains 1.8 million square feet of light industrial
space, housing regional warehousing and distribution operations.

3.  Central Business District (CBD) / Pembroke Area:  The CBD encompasses
500 acres and 1.9 million square feet of low and high-rise office space in
business parks including Town Center, Pembroke Office Park, Corporate Center,
and Convergence Center.  Ground breaking was recently held on the Town
Center of Virginia Beach, a new urban development located with the core of
CGD.  The project will span 25 acres and 850,000 sq. ft. of Class A office,
750,000 sq. ft. of upscale retail, luxury hotel and apartments and free structured
parking. Corporate citizens in the area include numerous financial, information
processing, law and professional service firms.  Phase I is planned to open in
August 2002.

4.  Oceana West Corporate Park / Lynnhaven Corridor: The park
encompasses 1,100 acres and currently contains 1.5 million square feet of low
and mid-rise suburban office space and 4.1 million square feet light industrial
space.  One hundred ninety-five acres are presently available for development.
Corporate citizens in Ocean West and adjacent business parks, including
Reflections, Lynnhaven Industrial Area, Oceana East and Taylor Farms Industrial
Farms Parks comprise a wide variety of domestic and foreign firms.

5.  Corporate Landing Business Park:  The park encompasses over 325 acres
and is owned and operated by the Virginia Beach Development Authority.  One
hundred twenty-five acres are presently available for headquarters, professional
services, research and development, office buildings, retail and two conference
centers.  Corporate citizens include world headquarters, regional offices, and
high-tech manufacturing.  This master-planned park contains 38 acres of lake,
jogging trails, green space, and recreational opportunities.

Other Areas:  Throughout Virginia Beach there are many additional smaller
nodes of office and commercial activity, including Little Neck, Oceanfront,
Birdneck / Laskin Road, First Colonial, and Kempsville.

5.0  COST OF LIVING

The American Chamber of Commerce Researcher’s Association (ACCRA)
prepares a Cost of Living Index that measures the relative price of goods and
services in specific areas of the country. The national average represents a score
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of 100, and all other areas are scored in relation to the national norm. The table
below is for the ACCRA Cost of Living Index for the First Quarter 2001:

Metropolitan
Area

Norfolk-Va
Beach-
NEWPORT
NEWS VA AC
MSA

Composite

  99.1

Grocery

  97.1

Housing

  91.7

Utilities

 143.7

Transportation

  104.5

Health
Care

 94.0

Misc.
Goods &
Services

 94.8

6.0  POPULATION
YEAR VIRGINIA BEACH

2006 Projection         441,207

2001 Estimate         427,858

1990 Census         393,069

1980 Census         260,841

Growth 2001-2006             3.12%

Growth 1990-2001             8.85%

Growth 1980-1990           50.69%

7.0   2001 POPULATION DISTRIBUTION (VIRGINIA BEACH)

Sex Total Percent

Male 214, 952 50.24
Female 212,906 49.76

AGE Percent

Under 5
8.10%

22.87%
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AGE Percent
5-20

21-44
30.97%

45-64 29.73%

65 and over
7.69%

The average age of Virginia Beach residents is 32.9.
8.0   UNEMPLOYMENT RATE

DATE VIRGINIA BEACH STATE REGION
2000 2.2% 2.2% 2.6%

1999 2.7% 2.8% 3.4%

9.0  INCOME AND CONSUMER PRICE INDEX FOR 2001

CONSUMER INCOME

Estimated Average Household
Income

$61, 358

Estimated Median Household Income
$49, 525

Per Capita Personal Income
$22, 185

10.0  EMPLOYMENT & PAYROLL (VIRGINIA BEACH )

Industry Annual Avg
Employment

Percent* Avg Weekly
Wage/Worker

Federal Government
      5,080

   3.09%       $564

State Government       1,630 .     99%       $517

Local Government     18,156 11.07%       $585

Agriculture       1,441      .87%       $445

Construction     11,640     7.09%       $644
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Industry Annual Avg
Employment

Percent* Avg Weekly
Wage/Worker

Manufacture         6,247     3.80%       $652

Transportation       6,440     3.92%       $649

Wholesale Trade       5,841     3.56%       $764

Retail Trade    41,863   25.52%       $308

Finance, Insurance, & Real Estate     11,597     7.07%       $654

Services   54,039    32.95%       $521

Total 163,987    100.0%       $573

APPENDIX B
 PART 4A

FORT MONROE

SITE DESCRIPTION OF FORT MONROE AND THE HAMPTON ROADS
MILITARY COMMUNITY

1.0  SITE DESCRIPTION

  a.  Fort Monroe is located in the Tidewater area of Virginia, which
encompasses the lower Virginia peninsula, and the portion of Virginia across
Hampton Roads and the mouth of the Chesapeake Bay.  The Tidewater Area
includes the metropolitan areas of Newport News-Hampton and Norfolk-
Portsmouth-Virginia Beach.  The Virginia Peninsula has the James and York
Rivers and the Chesapeake Bay each on a different side of the peninsula.  The
area includes the cities of Hampton, Newport News, Poquoson and Williamsburg
and York and James City counties.

  b.  The principal military installations on the Virginia Peninsula, besides Fort
Monroe, are:  Langley Air Force Base, the site of the National Aeronautics and
Space Administration Research Center and Headquarters for the Air Combat
Command (ACC); Fort Eustis, home of the Army Transportation Corps and a
major training post; the Yorktown Naval Weapons Center; and Big Bethel Military
Reservation.  Across Hampton Roads Harbor are Naval Air Station (NAS)
Oceana, Little Creek Amphibious Base, Fort Story and Naval Base Norfolk, the
world's largest naval base with about 71,000 active duty military and 16,000
civilian personnel assigned to more than 130 ships, 25 aircraft squadrons, and 70
major commands.
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 c.  Fort Monroe falls within the city limits of Hampton, which occupies 55
square miles in the Tidewater Area.  It is about halfway between Williamsburg
and Virginia Beach.  On Hampton's northeast border is the Chesapeake Bay; to
the west is Newport News; and to the south is the Hampton Roads harbor.  The
city's average elevation is 20 feet above sea level.  Hampton is approximately 75
miles southeast of Richmond and 175 miles south of Washington, D.C.

 d.  Fort Monroe is located at the southeastern tip of the Virginia Lower
Peninsula on a sand spit between Hampton Roads and the Chesapeake Bay.
Almost completely surrounded by water except for the northern tip, access to
Fort Monroe is by two bridges at the western end.  The fort encompasses 568
acres, of which approximately 108 acres are under water.

 e. The only two access roads to Fort Monroe from Hampton and Newport
News are U.S. Highway 258 and State Route 168.  Each highway is bridged
across Mill Creek and joins near the main entrance to the post.  U.S. Highway
258 (Mercury
Boulevard) is a primary thoroughfare that connects with State Route 169 (Mallory
Street).  State Route 351 (Pembroke Avenue) serves the City of Hampton; State
Route 278 (King Street) is a primary access to Langley Air Force Base; State
Route 134 (Armistead Avenue) is a primary access to NASA Langley Research
Center; Interstate 64 is a toll-free, limited access, multi-lane highway from and
U.S. Highway 17 is a primary north-south highway serving Newport News and
Portsmouth via the James River Bridge.

 f.  An off-post facility supported by Fort Monroe is the 500-acre Big Bethel
Reservoir.  This facility provides potable water for Fort Monroe and Langley
A.F.B.

g.  Fort Monroe's principal tenants include:  HQ TRADOC; Reserve Officers
Training Corps Cadet Command; Naval Surface Warfare Center; Joint
Warfighting Center; United States Army Health Clinic Fort Monroe; Security
Assistance Field Activity; TRADOC Combined Operations Field Agency; Army
Audit Agency; Defense Logistics Agency;  902 Military Intelligence Detachment;
soldiers and their families; and the local community.  Fort Monroe also serves
military retirees in the area and their families.

h. The following web sites provide additional information on the communities
and organizations around Fort Monroe:

      Fort Monroe:   http://www.fort.monroe.army.mil/monroe/
      Hampton Roads, VA:  http://www.hamptonroads.com/

2.0  MISSION
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       a.    Fort Monroe’s mission is to plan, conduct, and assess comprehensive
support operations to facilitate mission accomplishment for Fort Monroe activities
and the community.

          (1)  Support HQ TRADOC & Tenants
          (2)  Ensure Fort Monroe’s Historical Preservation
        (3)   Provide Installation Management
          (4)  Promote Community Relations
          (5)  Provide Force Protection

2.1. PROJECTED MISSIONS - Fort Monroe's Strategic Plan will guide the
decisions that shape the form of the installation into the 21st Century.  Grounded
in its heritage and mandated by the realities of the changing times, it is inspired
by the extraordinary possibilities of the future.  The vision of the Strategic Plan is
to provide a world-class military installation that will serve the evolving defense
needs of the nation, while providing a model community for its military and
civilian residents and neighbors.

2.2  FORT MONROE VISION

      a.  A Historical installation
      b.  That excels in providing
      c.  A quality environment
      d.  For today’s people
      e.  Preparing for tomorrow’s challenges

2.2.1   Values

a.  We embrace the Army's values:  Loyalty, Duty, Respect, Selfless Service,
Honor, Integrity, Personal Service

.
      b.  We commit to: Customer Satisfaction, Caring, Doing it Right the First
Time, Timely Response, Quality Products

2.2.2  Goals

       a.  Foster a positive command climate, promoting human relations in a safe
 environment
.

       b.  Manage resources to provide effective installation management for the
Fort Monroe community.

       c.  Provide superior customer service.

       d. Improve Quality of Life at Fort Monroe.
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       e.  Preserve Fort Monroe Historical Resources.

       f.  Plan for future infrastructure modernization and improvement.

3.0  RCI PROJECT

Fort Monroe is proposing to partner with Fort Eustis, Fort Story and the private
sector for the purpose of improving the military family housing community,
utilizing applicable legislative authorities and the provisions of the Army’s
Residential Communities Initiative (RCI) Program.    Although not contiguous,
Forts Eustis, Story, and Monroe will all be grouped as one project in the Fort
Eustis Community Development Management Plan (CDMP).

3.1  PROJECT VISION AND GOAL

3.1.1  Vision

a.   Provide high-quality communities/neighborhoods and amenities
b.   Provide all services at the highest levels
c.  Coordinate and have buy-in of both on/off post stakeholders

3.1.2  Goals

       a.  Renovate, demolish, and/or replace old and substandard units of Wherry
Housing called the Monroe Apartments to the extent indicated by on-post
Housing requirements
       b.  Enhance quality of life and well being for our military communities
       c.  Continuous improvement
       d.  Increase retention
       e.  All dwelling units will be green within 10 years of transfer of operations

3.2  PROJECT SUMMARY

a. Fort Monroe’s housing privatization effort promotes quality, first
class housing units encompassing the natural beauty of this Historical Post,
which is achievable within the military member’s housing allowance,  less an
amount sufficient to cover average utility usage.

      b.  Fort Monroe proposes to convey to the selected private partner its    206
Wherry apartment units and lease the land on which the existing   units are
located and, if necessary, additional lands for new and replacement construction.
In exchange, the partner will provide replacement housing, community amenities,
new construction, demolition, long-term operation, management and
maintenance. This project  will be for a fifty-year period with a twenty-five year
renewal clause.

     c.  During the CDMP development, the selected offeror may be given an
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opportunity to propose inclusion of the 183 historic family housing  units at Fort
Monroe.  The Army retains the sole right to either include or exclude these
additional units based on the overall value these units bring to the project.
Evaluations of the preliminary concept factor will be based strictly on the
proposed plan for the Wherry housing inventory to the degree indicated by the
current Housing Market analysis.

     d.  Additionally, the 2001 Family Housing Market Analysis is currently under
way and will be available prior to Step Two of this solicitation.

3.3  PROJECT RECAP

 a.  Demolish 205 Wherry apartment units and replace with appropriate
number of larger units that meet the current standards for Army Family Housing
units.

       b.  Own, manage, operate, and maintain the Wherry replacement units.

3.4  FINANCIAL FEASIBILITY

Fort Monroe has not completed a financial feasibility analysis that supports the
viability of a privatization effort.

 3.5  NEED FOR MHPI AUTHORITIES

Fort Monroe’s privatized housing will be part of the Fort Eustis/Fort Story/Fort
Monroe RCI.  Therefore, the need for incorporation of the legislative authorities,
provided by the Military Housing Privatization Initiative, will be decided by overall
project team.

4.  FAMILY HOUSING

Government Owned - Government quarters, all historical, are limited in number
(111 officer and 72 enlisted) and are available to all military ranks.  Normally
there is a waiting list for all ranks except general officers.

Government owned family quarters, both officer and NCO, are interspersed
throughout the southern, older part of the post.  Most military occupants can walk
to their place of duty.  The commissary, medical and dental facilities, the Marina,
and the education center are within walking distance of most family quarters.
There are a few units that are close to industrial facilities, but for the most part,
family quarters are in tree-lined areas, both inside and outside the moat.

A "whole neighborhood revitalization / renovation" project was begun in
September, 1994.  This project is being completed in four phases.  The first three
phases are completed.  Central air and heat is being installed, electrical wiring



96

and plumbing fixtures are being replaced and upgraded as required, and lead
based paint and asbestos is being removed.  Because all of these quarters are
considered historical, this project must comply with Section 106 of the National
Historical Preservation Act.  This may increase the cost of the overall project. 

The total number of government owned quarters available by grade are:

       General Officer            15
       Colonel            17
       Field Grade 53
       Company Grade 26
       Senior NCO 25
       Junior NCO 47
       Total                     183

Wherry Housing, Fort Monroe- A Wherry housing project was built along the
eastern coast of the installation under conditions of a lease signed by the Monroe
Apartment Corporation and the United States Government in accordance with
Title VIII of the National Housing Act of 1947.  This lease granted the Monroe
Apartment Corporation the right to erect, maintain, and operate approximately
206 housing units on five parcels of land located on the Fort Monroe Military
Reservation.  The lease was signed by the Government on 12 September 1952
for a period of 75 years unless the Government, at its option, decides to
terminate the lease at any time after 50 years and six months (March, 2003).

This Wherry Housing is an apartment complex located on Fenwick Road and
named The Monroe Apartments.  The complex consists of six one-bedroom
apartments (one is currently used as an office), 90 two-bedroom apartments, and
110 three-bedroom apartments.  Monroe apartments are considered as off-post
housing, although located on Fort Monroe.  Currently, the complex is managed
by W.H.H. Trice Management. Active duty members of the U.S. Armed Forces
(Army, Navy, Air Force, and Marine) stationed within a one-hour commute of Fort
Monroe are eligible to live in Monroe Apartments.  All service members retain
their Basic Allowance for Housing (BAH).  Army personnel with families stationed
at Fort Monroe have priority for assignment to Monroe Apartments.  Members of
other services are offered an apartment only when there are vacancies and there
are no Fort Monroe personnel on the waiting list.  Bonafide Army bachelors (from
SFC to all officers) stationed at Fort Monroe are eligible for one-bedroom units
only at Monroe Apartments.

The location of the Wherry housing is within walking distance of the Post
Exchange, childcare center, bowling center, thrift shop, and physical fitness
facility.  It is not within walking distance of the commissary, Marina, or medical
facilities.  Approximately 40 percent of the military occupants of Wherry housing
do not work on Fort Monroe, and therefore, must drive through the installation to
get to their place of duty.
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The Wherry housing project has served its purpose in providing affordable
housing to service members and their families.  These units currently rent at
below market rates, thereby providing incentive for the service member to reside
in these inadequate units. However, the current state of repairs and inadequate
size has resulted in the Government’s decision to exercise the option to
terminate the current lease in March 2003 and to include replacement of these
units under the joint contract awarded for RCI with Fort Eustis and Fort Story.
None of the Wherry Housing buildings are considered contributing elements in
the Fort Monroe National Historic Landmark (NHL) at this time.  Wherry Housing
at Fort Monroe is slightly less than 50 years old and not of exceptional
significance, so the buildings have not been evaluated for National Register
eligibility through consultation between Fort Monroe and the Virginia State
Historic Preservation Office (SHPO).  d The Army is pursuing a service-wide
Programmatic Treatment  of  Army Capehart and Wherry Era Housing.  A
National Environmental Policy Act (NEPA) Notice of Availability of the
Environmental Assessment and Finding of No. Significant Impact for this action
was published in the Federal Register on January 18, 2002.  Program Comments
in accordance with 36 CFR 800.14(e) will likely be requested from the ACHP
upon completion of the NEPA 30 day review period.  The proposed action would
serve as one-time, Army-wide mitigation for this entire class of properties.  

Troop Housing - One permanent building provides unaccompanied enlisted
personnel housing and a contract operated dining facility.  In addition, one
temporary building provides housing for unaccompanied enlisted service
members and is programmed for demolition.

A contract to renovate the permanent building was awarded in FY01.  

5.0  COMMUNITY SUPPORT FACILITIES.

a.  Fort Monroe provides the full range of support facilities found at most Army
communities.  They include the following:

   (1)  MWR social, fitness, recreational, educational and service-oriented family
support facilities.

   (2)  Chapels and Religious facilities for U.S. and Allied liaison military
personnel.

   (3)  Casemate Museum depicting the history of the post, Old Point Comfort,
and the Coast Artillery Corps.

   (4)  Health care at the health and dental clinics.

   (5)  Child development and youth services.
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   (6)  Retail Post Exchange (PX) and commissary stores operated by Army Air
Force Exchange Service (AAFES) and Defense Commissary Agency (DECA)
respectively.

5.0 INFRASTRUCTURE:

Water Source(s) – Fort Monroe is supplied with potable water from two sources.
The sources are as follows: Primary Source—Big Bethel Military Reservoir and
Water Treatment Plant Complex and the Secondary Source—City of Newport
News, Virginia.  Fort Monroe’s drinking water is provided by the Big Bethel Water
Treatment Plant (WTP) that is located about ten miles from Fort Monroe.  The
water treatment plant utilizes the Big Bethel Reservoir as its raw water source

Natural gas – Fort Monroe is supplied with natural gas from a commercial
source, Virginia Natural Gas (VNG) Company.  The natural gas is supplied
through a VNG-owned 4-inch main (across Mill Creek via Mugler Bridge) and an
8-inch main (across Mill Creek via Mercury Boulevard Bridge, U.S. Route 258).
These two supply lines terminate in an on-post gas metering station located in
the vicinity of the main entrance to the installation.

Electricity – Fort Monroe is supplied with electricity from two sources.  The
sources are as follows:

    a.  Primary Source – Dominion Virginia Power and Secondary Source—Stand-
by Emergency Generators

    b.  The primary source of electrical power for Fort Monroe is the commercial
company, Virginia Power Company.  Electrical power is supplied through Virginia
Power Company's own transmission lines.

 Wastewater treatment - Wastewater treatment is provided for the Fort Monroe
sewage by the Hampton Roads Sanitary District (HRSD).  The sewage treatment
plant is located at the Newport News Small Boat Harbor.  Sewage from Fort
Monroe is collected in a series of underground pipe lines and routed to on-base
sewage pumping stations that transport it to the HRSD Willard Avenue Pump
Station in Hampton, Virginia.  From there it is pumped directly to the treatment
plant.

Recycling – Recycling is currently mandatory for those who live and work at Fort
Monroe.  Weekly curbside service is provided to housing areas.  Paper, plastic,
aluminum, steel, and glass products are recycled.

Fire Protection – The Fire Department operates from one station, located on
Ruckman Rd. and is in close proximity to the military family housing.

Refuse Collection – A private contractor collects household refuse, yard waste,
and recyclable items weekly.
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7.0  INSTALLATION BUILDING GUIDELINES

Partners are encouraged to use their ingenuity and innovation in the
planning and development process.  However, they are expected to propose
plans that are compatible with modern styles in the local community and
accepted industry standards, while being sensitive to the historic nature of Fort
Monroe’s buildings.

a. Architectural Style – With the exception of Wherry Housing, all of the
historic housing constructed at Fort Monroe is on the National Register of Historic
Places, was constructed between 1819 and1943, and the homes have the
architectural styles typical of those time periods.

       b.  Height – Generally, the recommended height is two stories.

       c.  Americans with Disabilities Act – The developer and the CDMP to be
crafted must meet the requirements of this act.  At Fort Monroe, it is projected
that five percent of the units to be replaced will need to be handicap accessible
or easily modifiable to be accessible to meet the requirements of the Americans
with Disabilities Act.  The actual number will be agreed upon between the
developer and the government during the CDMP process.  Special consideration
will be given to the specific needs of the population at Fort Monroe.

8.0  ENVIRONMENTAL CONSIDERATIONS

a. No construction will be permitted in any environmentally protected areas
 of the installation.

       b.  The housing areas proposed for this project are thought to be
 suitable for the intended development.

       c.  During the time of construction of most of the housing units at Fort
Monroe, asbestos-containing materials and lead-based paint were widely used.
These materials are still present and will require abatement during renovation
work or appropriate, legal removal during demolition.

      d.  An Environmental Assessment (EA) of the CDMP will be required prior to
the implementation of the project.  The EA will be developed in conjunction with
the preparation of the CDMP, and will comply with the provisions of the National
Environmental Protection Act (NEPA).  The partner will be responsible for the
payment of all costs associated with performing any necessary additional
environmental studies to prepare the CDMP or to obtain project financing.

   e.   The partner shall operate in full compliance with all applicable federal,
state, and local environmental laws and regulations, including but not limited to
recycling, pesticide management, hazardous waste management, solid waste
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management, water pollution, and air pollution control regulations.  The partner
shall be responsible for permit requirements and for payment of all fines and
litigation based on the partner’s negligence in relation to environmental
compliance.

      f.  Construction is allowed after assuring NEPA compliance, reviewing
encumbrance restrictions and conditions and obtaining all applicable permits for
construction activities.  For example, general encumbrances may involve
preparing NEPA documents, and securing digging permits for subsurface
mechanical construction or exploration activities.

     g.  Archaeological findings are possible at all locations at Fort Monroe.
Standard operating procedures in compliance with the National Historic
Preservation Act must be followed before and during construction activities.  This
factor could be one of the most influential elements on future installation
development.

h.  Floodplain

      a.  In accordance with the Federal Emergency Management
Agency (FEMA) Fort Monroe is located entirely in the 100-year flood plain.
The majority of the base is classified as an A7 flood zone. An A7 flood zone
designation is described as an area of 100-year floods with flood levels ranging
from 9 to 10 feet.  The northeastern edge of the base is designated a zone V8
with an elevation of 13 feet.  A V8 designation is described as an area of 100-
year coastal flood with velocity (wave action); base flood elevations and flood
hazard factors determined.  The area adjacent to Fenwick Road on the
northeastern end of the base is designated as zone C.  Zone C flood designation
is described as an area of minimal flooding.

      b.  Executive Order 11988 requires federal agencies to evaluate potential
effects of any actions taken in a floodplain and apply accepted flood proofing and
other flood protection measures if construction or rehabilitation within a floodplain
cannot be avoided.  95% of Fort Monroe's Housing areas (Wherry included) are
within the 1% floodplain of 8.5 ft ASL.  To achieve flood protection, construction
of new structures must have livable floors elevated above the base flood level
rather than filling in land.  Construction where Wherry Housing now stands would
have to be elevated feet.  Bidders are reminded of the conveyance hazards of
locating structures in floodplains, and flood protection measures must be    
incorporated into proposed construction in this location.

9.0 OTHER CONDITIONS
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       a.  Information management services:  Telecommunications and other
information services are supported by systems that transport, route, and process
electronic voice, data, and image in telecommunications switches, cabling,
building wiring for administrative telecommunications, and specialized
information mission area facilities such as computer rooms and video
teleconference facilities.  The most visible and universal application is the
telephone system.

b.  The telephone system consists of copper and fiber-optic data network
distribution systems.  All government telephone distribution lines are buried
underground. The installation telephone system is maintained and operated
under the Army Telecommunications Services contract.  Bell Atlantic also serves
the installation for local commercial telephone service.  Commercial telephone
service is provided to the Fort Monroe government owned and contract operated
dial-central main switch.

       c.  Historic Housing - Due to the extensive history of the site, the Department
of the Interior designated Fort Monroe a National Historic Landmark in 1961.
during the CDMP development, the selected offeror may be given an opportunity
to propose inclusion of the 183 historic family housing units at Fort Monroe.  The
Army retains the sole right to either include or exclude these additional units
based on the overall value these units bring to the project.  The 205 Wherry Units
are not on the National Register of Historic Places.  However, Fort Monroe is on
the National Register of Historic Places as a national Historic Landmark and the
State Historic Preservation Office will review the style of units constructed.

       d.  Jurisdiction – Fort Monroe is exclusive federal jurisdiction in the area of
the current Wherry housing. The Federal government and the State of Virginia
both have jurisdictional authority on other portions of the installation property.
The Army, however, maintains primary responsibilities for all activities on its
property.

       e.  Fire and Police Protection - The Army will provide fire and police
protection for the housing areas.  The partner shall adhere to Fort Monroe
requirements concerning physical security of facilities.  The partner shall also
adhere to any fire prevention policies established by the Fort Monroe, as well as
by federal, state, county, and local governments.

      f.  Utility Services - The selected partner will reimburse the provider of utilities
at a negotiated rate for all utility consumption.  The Government will not be a
party to these negotiations unless the Government is the provider of the utilities.

      g.  Escrow Accounts - The selected partner is to establish the following
escrow accounts, as a minimum.  These accounts would require the signatures
of the selected partner and the Garrison Commander or his representative prior
to withdrawal of funds.
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          (1)  Capital repair and replacement
          (2)  Deferred maintenance and repair
          (3)  New construction and historic preservation
          (4)  Reserves
          (5)  Incentive Performance

       h.  Installation Controls - The following controls will be retained by the
installation.

      (1)  Security of the installation
      (2)  Fire and Police Protection
      (3)  Authority to withdraw authorization to reside on-post
      (4)  Authority to negotiate use of escrow accounts with partner
      (5)  Housing grade categories and designation of housing
      (6)  Designation approval of key and essential positions

    
       i.  Rent Methodology - The maximum allowable income to be derived from
occupancy of family housing is not to exceed the sum of the on-post-military
members’ basic housing allowances, less an amount sufficient to cover average
utility usage.   Military members are not expected to expend out-of-pocket funds
to reside in family housing provided by the developer as long as their utility
consumption is not such that it exceeds the amount set aside to cover utility
usage.  Rental adjustments will be linked to the Basic Allowance for Housing with
appropriate controls.

        j.  Anti-Lobby Act  - The developer must comply with the requirements
established by the Anti-Lobby Act.

        k.  Community Amenities - Community amenities are provided by Fort
Monroe as described in Section 5 of this appendix.

       l.  Storage Facilities – Fort Monroe provides adequate storage facilities, to
include RV and boat storage facilities in or near the family housing units or at a
central location within the installation.

       m.  Mandatory Assignments – Fort Monroe will not impose mandatory
assignments or utilization of the facilities and services provided by the developer.

      n. Construction Sites –Fort Monroe will identify adequate and appropriate
land on which the developer will commence construction.  A Construction Site
Feasibility Study will be provided during the development of the business and
financial plans.

      o.  Metes and Bounds – Fort Monroe will identify housing areas and
surrounding available land within the housing areas to accommodate revitalized
neighborhoods.  A metes and bounds survey will be conducted and will be
provided during the development of the CDMP.
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      p.  Installation and Facility Access – Fort Monroe RCI Program Manager will
establish on a case-by-case basis, in coordination with the selected developer,
the conditions that may limit or extend access to community facilities.

      q.  Condition of Property Title – The United States holds fee title to the
property upon which the existing family housing is located and to the lands upon
which any new family housing may be constructed.  All fee owned property in
which existing family housing units are located and land offered for construction
of new family housing units will revert back to the Commonwealth of VA upon
termination of a Department of Defense Mission at Ft Monroe.  Quarters 25, 26,
109, 110, 114, 115, and part of Quarters 132 are located on Accreted land, not
Fee owned.

APPENDIX B
 PART 4B

HAMPTON ROADS
FORT MONROE, VA

1.0 COMMUNITIES

       a.  Location - Fort Monroe is located in the Tidewater area of Virginia that
encompasses the lower Virginia peninsula and the portion of Virginia across
Hampton Roads and the mouth of the Chesapeake Bay.  The Tidewater Area
includes the metropolitan areas of Newport News-Hampton and Norfolk-
Portsmouth-Virginia Beach.

           (1)  The Virginia Peninsula has the James and York Rivers and the
Chesapeake Bay each on a different side of the peninsula.  The area includes
the cities of Hampton, Newport News, Poquoson and Williamsburg and York and
James City counties.

           (2)  The principal military installations on the Virginia Peninsula, besides
Fort Monroe, are:  Langley Air Force Base, the site of the National Aeronautics
and Space Administration Research Center and Headquarters for the Air Combat
Command (ACC); Fort Eustis, home of the Army Transportation Corps and a
major training post; the Yorktown Naval Weapons Center; and Big Bethel Military
Reservation.  Across Hampton Roads Harbor are Naval Air Station (NAS)
Oceana, Little Creek Amphibious Base, Fort Story and Naval Base Norfolk, the
world's largest naval base with about 71,000 active duty military and 16,000
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civilian personnel assigned to more than 130 ships, 25 aircraft squadrons, and 70
major commands.

           (3)  Fort Monroe falls within the city limits of Hampton, which occupies 55
square miles in the Tidewater Area.  The post is approximately halfway between
Williamsburg and Virginia Beach.  On Hampton's northeast border is the
Chesapeake Bay; to the west is Newport News; and to the south is the Hampton
Roads harbor.  The city's average elevation is 20 feet above sea level.  Hampton
is about 75 miles southeast of Richmond and 175 miles south of Washington,
D.C.

       b.  Climate - The Virginia Peninsula is almost surrounded by water with the
Chesapeake Bay immediately to the northeast and the Atlantic Ocean to the
east. The area's geographic position with respect to the principal storm tracks is
especially favorable, being south of the average path of storms originating in the
higher latitudes and north of the usual track of hurricanes and other tropical
storms.  These features combine to place the peninsula in one of the favored
climatic regions of the world.

2.0 REGIONAL POPULATION

The Hampton Roads Metropolitan Statistical Area (MSA) covers the
southeastern corner of Virginia adjacent to the Atlantic Ocean and the
Chesapeake Bay.  The MSA is divided by the James River and the harbor of
Hampton Roads into two sub-regions: the Peninsula and the Southside.  The
Peninsula is the northern sub-region and includes the cities of Hampton, Newport
News, Poquoson, and Williamsburg; the counties of James City and York, and a
portion of Gloucester County.  The Southside includes the cities of Chesapeake,
Norfolk, Portsmouth, Suffolk, and Virginia Beach; and a portion of Isle of Wight
County.  The land area covers 2,628 square miles.

The statistical area includes three major port facilities, two international airports,
two rail lines, two major shipyards, and several military bases including one of
the world's largest naval bases.  The population as of 1993 included over one
and a half million people.

3.0 REGIONAL ECONOMIC CONDITIONS

      a.  Labor - A labor force of more than 850,000 is available within an hour's
drive.  This will support any increased requirements for civilian employees during
expansion periods.

      b.  Right to Work - Virginia law states that no one may be denied the right to
work because of membership or non-membership in a labor union or
organization.
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      c.  Economic Impact of Defense Spending in the Region - The Hampton
Roads Planning District Commission has completed five studies on the role the
military plays in the Hampton Roads economy.  The current study confirms the
crucial nature of federal government defense expenditures in the area's
economy, and it analyzes the impact of proposed cuts in defense expenditures.

           (1)  Military spending impacts the regional economy in three major ways.
The first, or direct effect occurs when goods and services are purchased from the
local economy by military personnel, their families, or by the installation itself.
The second, or indirect effect arises when the suppliers of goods and services
purchased with defense money acquire products to fill the demands of the
military.  A third effect is induced, whereby profits generated by the direct and
indirect effects are recycled into the regional economy.

           (2)  The Navy is the dominant military service in Virginia accounting for 54
percent of all defense spending in the State.  The Army and Air Force are a
distant second and third, respectively, in their contribution to total DoD outlays.
Total DoD spending in Hampton Roads was $7.0 billion in 1992.  Norfolk led the
region receiving $3.1 billion of the DoD total followed by Virginia Beach with $1.1
billion and Newport News with $1.0 billion.

          (3)  Hampton Roads has seven of the nation's sixty largest state side
military installations including the Naval Operations Base, Norfolk which is the
nation's largest in terms of permanently assigned duty personnel.

          (4)  All defense workers in Hampton Roads are military personnel, civilians
working for the federal government including those who repair ships at the
Norfolk Naval Shipyard in Portsmouth, and shipbuilders and ship repairers at the
area's private shipyards.

          (5)  The region's defense workers comprise a significant share of total
employment in Hampton Roads.  Overall, employment in defense industries
accounted for 25.8 percent of all employment in Hampton Roads.  Comparable
ratios for each side of the region are 25.2 percent in Southeastern Virginia and
28.4 percent on the Peninsula.

          (6)  Each defense-dependent community obtains the majority of its
workforce from its own side of the Hampton Roads region.  This is particularly
true of the cities in Southeastern Virginia where the labor force is very large.  For
example, in Norfolk, Portsmouth, and Virginia Beach, 92.9, 94.3 and 96.3
percent, respectively, of each city's workforce comes from the south side of the
Hampton Roads harbor as compared to 89.3 percent for Hampton, 78.8 percent
for York County, 84.3 percent for Newport News.

         (7)  The potential direct employment impact of a hypothetical layoff of one
thousand jobs in six communities with large concentrations of defense activity
was estimated.  Without exception, the largest number of jobs lost by area
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residents is within the city or county in which the layoff occurs.  For example, a
layoff resulting in the loss of one thousand jobs in Hampton would cause 560
employed residents in Hampton to lose their jobs.  The next largest job loss
resulting from the Hampton layoff would occur in Newport News where it might
be anticipated that 210 residents of that city would experience a job loss.  The
total loss in earnings to the region from a hypothetical layoff of one thousand
workers is projected to range from $19.0 million to $24.4 million depending on
where the layoff occurs.

         (8)  Growth registered locally in the shipbuilding and ship repair industry
over the past several decades has been at odds with the experience of the
industry nationally. MSA employment in the transportation equipment-
manufacturing sector (most of which is devoted locally to shipbuilding and ship
repair) has declined slightly since 1986, while employment in the shipbuilding
and repair sector nationally has declined sharply.

         (9)  The Newport News Shipbuilding and Dry Dock Company, the State's
largest private employer, has a backlog of seven LA-class submarines, two
Nimitz-class aircraft carriers, and the overhaul of the aircraft carrier Enterprise.
Despite this backlog, the Shipyard has had to reduce its workforce by
approximately 2,000 workers, 1,000 of which are related to the cuts in the Navy's
shipbuilding budget.

     d. Employment data - As can be seen in the data in Table 2-1, the number of
workers in total employment in the region has increased by almost 25,000 jobs in
the past five years.   The number of jobs in farming, mining, construction,
wholesale trade and the military has decreased.  The increases in job
opportunities have been most notable in the service industry and in state
government.  Federal civil service positions have increased only slightly during
the period.  As DoD continues to downsize, this chart indicates that the civilian
sector is compensating for the reductions, and the local economy is continuing to
grow.  This results in a better quality of life for Fort Monroe employees and their
family members.

 4.0 REGIONAL EDUCATION

      a.  Higher Education - The Hampton Roads' colleges and universities that
are listed below enroll more than 75,000 students annually:

(1)  Hampton University and Thomas Nelson Community College in
Hampton

           (2)  College of William and Mary in Williamsburg
           (3)  Virginia Institute of Marine Science at Gloucester Point

(4)  Old Dominion University, Norfolk State University and Virginia
Wesleyan in Norfolk

           (5)  Christopher Newport University in Newport News
           (6)  Other institutions serving Hampton Roads are:  Tidewater Center of
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           (7)  George Washington University, Regent University, Medical College of
           (8)  Hampton Roads, Rappahannock Community College, and Tidewater
       Community College

       b.  Public School System

            (1)  The Hampton Roads public school system includes 34 schools with a
total enrollment of about 25,000 students in elementary, middle school and high
school.  Hampton Roads public school teachers have been cited for state and
national awards (including National Teacher of the Year).  K-12 offers six
different gifted and talented programs.  Middle schools provide team teaching
approach. The New Horizons Technical Center has two campuses, one in
Hampton and the other in Newport News.  The center teaches advanced physics
and biochemistry to high school students enrolled in the Governor's magnet
school for science and technology.  Vocational and trade skills that include law
enforcement, nursing/health occupations, cosmetology, computer information
systems, carpentry, and electronics are also taught at each campus.

            (2)  School zones determine which schools serve which neighborhoods.
Generally, the Hampton Roads school system is neighborhood-based.  In
establishing school zones, every effort is made not to split neighborhoods or
cross major roads, Mercury Boulevard in particular.  However, some busing is
necessary.

      c.  Industrial, Technical and Trade Schools - NASA's Langley Research
Center Technical Program and the Newport News Shipbuilding Apprentice
Program are fully accredited vocational-technical schools.

      d.  Custom Tailored Training Programs - The Workforce Services Division
of the Virginia Department of Economic Development offers, as a free service,
the preparation and coordination of special training programs tailored to meet the
needs of qualified new and existing businesses seeking to increase their
employment.

5.0 COMMUNITY FACILITIES

       a.  Recreation

             (1) The Virginia Peninsula includes numerous recreational and cultural
facilities.  Excellent opportunities are available nearby for all types of water-
related activities, and mountain resorts are within easy driving distance.

             (2) Virginia maintains a well-developed system of state parks and
recreational areas in the mountains, in the rolling Piedmont section and beside
bays, lakes and rivers.  The system offers opportunities for swimming, boating,
fishing, picnicking, biking and other sports.
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             (3) Excellent opportunities are available within a short radius of the
Peninsula for hunting, the area being exceptionally good for deer, ducks and
other small game.  Few sections of the nation can surpass the Peninsula for both
fresh water and saltwater sport fishing.

             (4) Boating is a year-round recreational activity on the rivers and
numerous smaller bodies of water. Many excellent saltwater bathing beaches are
nearby.  Several fresh water pools are also located in the Peninsula.

             (5) Probably the most significant recreational feature in the entire area is
the extensive seashore easily available within a two-hour drive.  Atlantic Ocean
and Chesapeake Bay beaches are usually open to the public.  Some of these
beaches are highly developed resort areas such as Virginia Beach and Ocean
View, while others are generally maintained in a natural condition such as the
Outer Banks of North Carolina and the Assateague National Seashore of both
Virginia and Maryland.

        b.  Local Parks and Recreation

             (1) Community parks provide both active and passive recreation.
Community parks include structured ball fields, play lots, tennis courts, fitness
tracks, and other facilities for active recreation.  Another component of a
community park is the relatively undisturbed natural areas for picnicking, hiking,
fishing, and other forms of passive recreation.

             (2) In addition to a network of neighborhood, community and city parks
and supplemental recreation centers, there are special facilities to address
unique demands.  The Air Power Museum, Sunset Boat Ramp and Fort Wool are
specific-purpose facilities to complement other amenities for a well-rounded
program.

             (3) Golf courses are specific-purpose facilities and scenic open space
amenities.  The City currently operates one 18-hole municipal golf course on
Woodland Road and a new 27-hole championship course on Magruder
Boulevard.

             (4) Hampton has traditionally profited by its natural waterfront amenities.
Its location at the mouth of the Chesapeake Bay offers recreational and scenic
opportunities of incalculable value.  The Chesapeake Bay and its tributaries is
Hampton's greatest physical asset.  In the past, it has contributed to the City's
quality of life.

        c.  Libraries
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            (1) The City's library system serves another community need.  The
system operates five facilities and a bookmobile with the following collections:

                  (a) Hampton City Public Library - 114,000 volumes
                  (b) Willow Oaks Branch - 42,000 volumes
                  (c) North Hampton City Branch – 49,000 volumes
                  (d) Phoebus Branch - 27,000 volumes, and
                  (e) Pine Chapel - 3,000 volumes

            (2) The total collection numbers 253,000 volumes.  This includes 18,000
titles in the Sub-regional Library for the Visually and Physically Handicapped,
which is housed in the main library.

       d.  Public Safety

            (1) Crucial to the quality of life is the provision of public safety programs
and facilities, particularly fire and police protection.  The location of fire stations is
critical to the operational efficiency of the Fire and Rescue Division.  The ability of
the Division to respond with emergency service equipment in a minimum of time
to any area while maintaining an adequate level of protection throughout the city
is the main consideration in locating fire stations.

            (2) The effectiveness of the police force is measured in response time to
service requests.  The Department usually responds within 5 minutes, although
non-emergency cases may take as long as 30 minutes.

       e.  Social Services

            (1) The Social Services Department manages state and federally
mandated programs (AFDC, Medicaid, Food Stamps, Protective Services, etc.)
as well as local programs such as counseling, referral and foster care.  The
Department operates out of the old Pembroke High School, with outreach offices
in the Hampton Redevelopment and Housing Authority housing projects.
The area of greatest demand is day care for children of low income, working
parents.  The day care that is currently available is too costly and creates a
situation where parents cannot afford to work.

           (2) Emergency shelters, low-income family housing and shelters for the
homeless and de-institutionalized persons are also in demand.

6.0 REGIONAL TRANSPORTATION

      a.  Region

           (1) The Hampton Roads Metropolitan Statistical Area (MSA) covers the
southeastern corner of Virginia adjacent to the Atlantic Ocean and the
Chesapeake Bay.  The MSA is divided by the James River and the harbor of
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Hampton Roads into two sub-regions-the Peninsula and the Southside.  The
Peninsula is the northern sub-region and includes the cities of Hampton, Newport
News, Poquoson, and Williamsburg; the counties of James City and York, and a
portion of Gloucester County.  The Southside includes the cities of Chesapeake,
Norfolk, Portsmouth, Suffolk, and Virginia Beach; and a portion of Isle of Wight
County.  The land area covers 2,628 square miles.

           (2) The statistical area includes three major port facilities, two international
airports, two rail lines, two major shipyards, and several military bases including
one of the world's largest naval bases.  The population as of 2000 included over
one and a half million people.

           (3) The overall transportation network in the region to include air, land,
and sea, is excellent.  The air transportation network includes two major
commercial airports.  Newport News-Williamsburg International Airport is located
on the peninsula near Newport News and Williamsburg.  Norfolk International
Airport is located in northern Norfolk.  Military airfields exist at Langley Air Force
Base, Fort Eustis, and Camp Peary on the peninsula and the Oceana Naval Air
Station and the Norfolk Naval Operations Base south of the James River.

           (4) The land transportation network includes the eastern U.S. terminus of
a major interstate highway (I-64) with major spurs into Newport News and
Portsmouth (I-664), Norfolk Naval Base Complex (I-564), Norfolk (I-264 and I-
464), and Virginia Beach (Virginia Beach-Norfolk Expressway, State Route 44).
Also, several major primary highways (US routes 13, 17, 58, 60, 258, and 460)
either pass through or terminate in the major cities in this region.  Numerous
Virginia state routes also serve the region with State Route 143 providing one of
two direct access roads to Fort Monroe (the other is U.S. Route 258). The land
transportation network also includes the sea-land terminus of two major
commercial railroad systems, the Norfolk Southern Railway located south of the
James River, and the Chesapeake and Ohio (Chessie) Railway located north of
the James River.  Major rail freight service and Amtrak passenger service is
available within the region.

           (5) The sea transportation network includes the Port of Hampton Roads
with major deep-water terminals in Newport News, Norfolk, and Portsmouth.  The
Port of Hampton Roads is one of the leading export volume ports in the United
States.  The U.S. Navy supply and homeports are located within Hampton
Roads.  The numerous navigable waterways and tributaries within the Hampton
Roads water boundaries handle a full mixture of water traffic including
commercial fishing vessels, numerous types of barges, and a significant number
of recreational craft.

       b. Hampton Roads 2015 Regional Transportation Plan (RTP) - The
Hampton Roads RTP was published in May 1995 by the Hampton Roads
Planning Commission.  The RTP is a coordinated effort among applicable
Federal, State, and Local Governments and agencies.  The RTP is a
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comprehensive document that recognizes the anticipated growth for the
Hampton Roads region and provides both long and short-term strategies and
projects to address transportation needs. This long-range plan addresses a
planning horizon of twenty years.  The Hampton Roads 2015 RTP includes a
detailed list of Virginia Department of Transportation (VDOT) projects for the
major traffic corridors in the region.  The traffic corridors most critical to the
immediate Fort Monroe transportation needs are I-64 and U.S. Route 258
(Mercury Boulevard).  In the VDOT corridor improvements program (FY 95-98
and long range) there are several projects addressing these two corridors.
Projects include adding lanes and High Occupancy Vehicle (HOV) lanes to I-64
and adding lanes to Mercury Boulevard.  These projects will improve the Fort
Monroe transportation access and egress.

       c.  Public Transportation - The Peninsula Transportation District
Commission, a public transportation agency better known as Pentran, was
created to provide the cities of Hampton and Newport News with bus
transportation.  Both cities contribute to the operation of Pentran, and thus have
an interest in service levels and routes offered by the agency.  Most routes pass
through both downtown Hampton and downtown Newport News.  Each has high
concentrations of low-income families and historically the highest levels of
passenger use within the
network.  Other groups of people who also tend to use the system more than
others are elderly people, young people not yet old enough to drive, and disabled
persons.          

       d.  Private Transportation - As is the case with most Metropolitan Areas,
the use of the privately owned motor vehicle for transportation has taken on
immense proportions of daily life.  The problems continue to grow as the
numbers of passenger vehicle registrations in this region have grown from about
750,000 in 1984 to one million in 1995.

       e.  Highways and Access Roads

            (1) The major artery through Hampton is Interstate 64 that connects with
Interstate 95, Interstate 85 and Interstate 664.  I-64 provides access to the entire
Hampton Roads area with 23 local interchanges.  U.S. Highways 60, 258, and 17
also serve the region, and U.S. Route 13 connects Hampton Roads with the
Eastern Shore of Virginia and Maryland.

            (2) The two major regional transportation corridors serving Fort Monroe
are I-64 and U.S. Route 258 (Mercury Boulevard).  Regional growth will continue
to cause these two corridors to experience some traffic congestion.  However, as
noted above, there are several VDOT projects programmed which will improve
these two roadways.  Fort Monroe is located within one mile of Interstate
Highway I-64 Exit 268.  Two main roads provide direct access to Fort Monroe as
follows:
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            (3) U.S. Route 258:  From Hampton, VA, across Mill Creek via the
Mercury Boulevard Bridge to the installation main entrance.

            (4) VA State Route 143:  From Hampton, VA, across Mill Creek via the
Mugler Road Bridge to the installation main entrance.

            (5) On the installation, both a primary and a secondary circulation
network exist.  The primary circulation network is composed of two loops (one
large and one small) both of which commence and end at the main entrance.
The larger loop is a circular route that starts with a short southerly segment of
Ingalls Road, then east on Stilwell Drive, then south and west on Fenwick Road,
then north on McNair Drive to the main entrance intersection with Ingalls Road.

            (6) The secondary circulation network comprises three general road
groupings.  One grouping is the roads (Patch, Pratt, Reeder, Murray, Griffith,
Tidball, and Harrison) outside the fortress and moat but within the larger primary
circulation loop.  The second grouping is the fortress inner road (Bernard Road)
and its access roads (Main Gate, North Gate, and East Gate).  The final grouping
is Fenwick Road from Stilwell north along the north and east boundary to the
vicinity of Dog Beach.  Other minor secondary roads link the primary and
secondary systems throughout the installation.

      f.  Commercial Airpor

           (1)  Two major airports are within a 30 minutes drive from Fort Monroe:
Newport News-Williamsburg International in Newport News and Norfolk
International in Norfolk.  Together they have 14 passenger airlines and three
major cargo airlines.   Norfolk International, one of the 50 busiest airports in the
U.S., is home to a permanent customs facility.  The Newport News-Williamsburg
airport opened a new, 115,000 square foot, award-winning terminal building in
January 1993.

           (2) On Fort Monroe, a small VFR (Visual Flight Rules) airfield exists.  It is
aligned north approximately 37 degrees East with 2,800 feet of runway, capable
of only light-duty aircraft, however it is inactive to fixed winged aircraft.  The
airfield is used as a heliport.

     g.  Commercial Rail System - Hampton Roads is served by Norfolk
Southern Corp, CSX Rail Transport and Amtrak railroads.  Amtrak provides
passenger service from Newport News with daily trips to Washington D.C.,
Baltimore, Philadelphia, New York and Boston.  Fort Monroe is located within 30
miles of two major commercial railway systems:  Norfolk Southern Railway
located south of the James River and Chesapeake and Ohio (Chessie) Railway
located north of the James River.  In the past, direct rail service existed to Fort
Monroe via a spur line of the Chesapeake and Ohio Railway.  This spur was
terminated some years ago and most of the track has been removed or covered
during the years.  No rail service is planned for the installation.
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      h.  Commercial Water Terminals

            (1) The Port of Hampton Roads, the world's largest natural deep-water
harbor, leads the nation in foreign exports, shipping 68.6 million short tons in
1993.  The harbor boasts the greatest volume of total tonnage on the East Coast,
and leads the world in coal exports.  On the Virginia Peninsula, the Port includes
the Newport News Marine Terminal which has five berths equipped to handle
container, break-bulk, roll-on/roll-off and LASH cargos.  Modern facilities cover
140 acres and offer covered rail access and more than 950,000 square feet of
covered pier and warehousing.  Rail cars can off-load directly to heavy-lift
trailers.

            (2) Fort Monroe is located within 30 miles of the three major Hampton
Roads commercial seaports (Newport News, Norfolk, and Portsmouth) and the
major U.S. Navy Norfolk Naval Operations Base.  Approximately half of the
installation borders on Hampton Roads, with immediate water depths from 5 to
30 feet.  Fort Monroe owns and operates a small craft 208-slip marina, located at
the southwest corner of the installation.

APPENDIX C

RESERVED
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APPENDIX D
FEDERAL ACQUISITION REGULATION (FAR) AND DEFENSE FEDERAL

ACQUISITION REGULATION SUPPLEMENT (DFARS) CLAUSES
DACA31-02-R-0005

RFQ PROVISIONS AND CONTRACT CLAUSES IAW FAR & DFARS PART 12

 This RFQ incorporates clauses by reference, with the same force and effect as if
they were given in full text.  Upon request, the Contracting Officer will make their
full text available.  Also, the full text of a clause may be accessed electronically at
http://www.arnet.gov.   Clauses 52.212-1, 52.212-2 and 52.212-4 have been
tailored.

52.212-1 Instructions to Offerors – Commercial Items  (Oct 2000)

a.  The North American Industry Classification System (NAICS) code is
233110 (SIC 6552) and small business size standard is $5M.  However, the
small business size standard for a concern which submits an offer in its own
name, but which proposes to furnish an item which it did not itself manufacture, is
500 employees.

b.  Submission of Statements of Qualifications (SOQ).  Submit signed and
dated SOQ to the address in paragraph 1.2.2 of the RFQ at or before the exact
time specified in this paragraph.  SOQ may be submitted on letterhead stationery
and as a minimum must show

               (1) The RFQ number (DACA31-02-R-0005)

               (2) The time specified in the solicitation for receipt SOQ;

               (3) The name, address, and telephone number of the prospective
                     developer.

               (4) The SOQ in sufficient detail to evaluate compliance with the
                      requirements in the solicitation.
 
               (5)  “Remit to” address, if different than mailing address;

               (6) A completed copy of the representations and certifications at FAR
                     52.212-3;

               (7) Acknowledgment of Solicitation Amendments;
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               (8) Past performance information in sufficient detail to evaluate the
                     signed and dated SOQ must be in compliance with the
                     requirements in the solicitation.

   (9) A statement specifying the extent of agreement with all terms,
                    conditions, and provisions included in the solicitation. Offers that
                    fail to furnish required representations or information, or reject the
                    terms and conditions of the solicitation may be excluded from
                    consideration.

c.  Late submissions.  Statement of Qualifications or modifications
received at the address specified for the receipt of information after the exact
time specified in Paragraph (Section) 1.2.2, will not be considered.

d.  Contract award. The Government intends to evaluate each Statement
of Qualifications during Step One and make a recommendation for the
competitive range without discussions. Therefore, the initial Statement of
Qualifications should comply with requirements in the solicitation and focus on
the facts that are most relevant to the evaluation factors.  However, the
Government reserves the right to conduct discussions if later determined by the
Contracting Officer to be necessary.  The Government may reject any or all
Statements of Qualifications if such action is in the public interest; and waive
informalities and minor irregularities in Statements of Qualifications received.

e.  Data Universal Numbering System (DUNS) Number. (Applies to offers
exceeding $25,000.)  The offeror shall enter, in the block with its name and
address on the cover page of its offer, the annotation “DUNS” followed by the
DUNS number that identifies the offeror’s name and address. If the offeror does
not have a DUNS number, it should contact Dun and Bradstreet to obtain one at
no charge. An offeror within the United States may call 1-800-333-0505. The
offeror may obtain more information regarding the DUNS number, including
locations of local Dun and Bradstreet Information Services offices for offerors
located outside the United States, from the Internet home page at
http://www.customerservicer@dnb.com.  If an offeror is unable to locate a local
service center, it may send an email to Dun and Bradstreet at
http://globalinfo@mail.dnb.com.

(End of provision)

    52.212-2       Evaluation – Commercial Items (Jan. 1999)

(a) The Government will award a contract resulting from this solicitation to
the developer whose qualifications conforming to the solicitation will be
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most advantageous to the Government, all factors considered.  The
factors are located in Section 4.0 titled “Developer Selection Process.”

(b) The term of the contract will be addressed during the CDMP.

(c) A written notice of award or acceptance of an offer, mailed or otherwise
furnished to the successful offeror within the time for acceptance specified in the
offer, shall result in a binding contract without further action by either party.
Before the offer's specified expiration time, the Government may accept an offer
(or part of an offer), whether or not there are negotiations after its receipt, unless
a written notice of withdrawal is received before award.

(End of provision)

52.212-3--Offeror Representations and Certifications -- Commercial Items
(May 2001)

(a) Definitions. As used in this provision:

“Emerging small business” means a small business concern whose size is
no greater than 50 percent of the numerical size standard for the NAICS
code designated.

Forced or indentured child labor means all work or service –

(1) Exacted from any person under the age of 18 under the
menace of any penalty for its nonperformance and for which the
worker does not offer himself voluntarily; or

(2)Performed by any person under the age of 18 pursuant to a contract
the enforcement of which can be accomplished by process or
penalties.

Service-disabled veteran-owned small business concern –

(1) Means a small business concern –

(i) Not less than 51 percent of which is owned by one or
more service - disabled veterans or, in the case of any publicly
owned business, not less than 51 percent of the stock of which
is owned by one or more service-disabled veterans; and

(ii) The management and daily business operations of which
 are controlled by one or more service-disabled veterans or, in
the case of a veteran with permanent and severe disability, the
spouse or permanent caregiver of such veteran.
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(2) Service-disabled veteran means a veteran, as defined in 38
U.S.C.101(2), with a disability that is service-connected, as defined in
38 U.S.C.101(16).

"Small business concern" means a concern, including its affiliates, that is
independently owned and operated, not dominant in the field of operation
in which it is bidding on Government contracts, and qualified as a small
business under the criteria in 13 CFR Part 121 and size standards in this
solicitation.

Veteran-owned small business concern means a small business concern -

(1) Not less than 51 percent of which is owned by one or more
veterans (as defined at 38 U.S.C.101(2)) or, in the case of any publicly
owned business, not less than 51 percent of the stock of which is
owned by one or more veterans; and

(2) The management and daily business operations of which are
controlled by one or more veterans.

Women-owned small business concern" means a small business concern
which is at least 51 percent owned by one or more women; or, in the
case of any publicly owned business, at least 51 percent of its stock is owned by
one or more women and whose management and daily business operations are
controlled by one or more women.

"Women-owned business concern" means a small business concern

(1) That is at least 51 percent owned by one or more women; or in the
case of any publicly owned business, at least 51 percent of the stock of
which is owned by one or more women; and

(2)  Whose management and daily business operations are controlled
by one or more women.

(b) Taxpayer Identification Number (TIN) (26 U.S.C.6109, 31 U.S.C.7701).
(Not applicable if the offeror is required to provide this information to a
central contractor registration database to be eligible for award.)

(1) All offerors must submit the information required in paragraphs
(b)(3) through (b)(5) of this provision to comply with debt collection
requirements of 31 U.S.C.7701(c) and 3325(d), reporting requirements
of 26 U.S.C.6041, 6041A, and 6050M, and implementing regulations
issued by the Internal Revenue Service (IRS).

(2) The TIN may be used by the Government to collect and report on
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any delinquent amounts arising out of the offeror’s relationship with the
Government (31 U.S.C.7701(c)(3)). If the resulting contract is subject
to the payment reporting requirements described in FAR 4.904, the
TIN provided hereunder may be matched with IRS records to verify the
accuracy of the offeror’s TIN.

(3) Taxpayer Identification Number (TIN).
[ ] TIN: ______________________________________
[ ] TIN has been applied for.
[ ] TIN is not required because:
[ ] Offeror is a nonresident alien, foreign corporation, or foreign
partnership that does not have income effectively connected
with the conduct of a trade or business in the United States and
does not have an office or place of business or a fiscal paying
agent in the United States;
[ ] Offeror is an agency or instrumentality of a foreign
government;
[ ] Offeror is an agency or instrumentality of the Federal
Government.

(4) Type of organization.
[ ] Sole proprietorship;
[ ] Partnership;
[ ] Corporate entity (not tax-exempt);
[ ] Corporate entity (tax-exempt);
[ ] Government entity (Federal, State, or local);
[ ] Foreign government;
[ ] International organization per 26 CFR 1.6049-4;
[ ] Other ______________________________________

(5) Common parent.
[ ] Offeror is not owned or controlled by a common parent;
[ ] Name and TIN of common parent:

Name ______________________________________

TIN _______________________________________

(c) Offerors must complete the following representations when the
resulting contract is to be performed inside the United States, its
territories or possessions, Puerto Rico, the Trust Territory of the Pacific
Islands, or the District of Columbia. Check all that apply.

(1) Small business concern. The offeror represents as part of its offer
that it [ ] is, [ ] is not a small business concern.
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(2) Veteran-owned small business concern. [Complete only if the
offeror represented itself as a small business concern in paragraph
(c)(1) of this provision.] The offeror represents as part of its offer that it
[ ] is, [ ] is not a veteran-owned small business concern.

(3) Service-disabled veteran-owned small business concern.
[Complete only if the offeror represented itself as a veteran-owned
small business concern in paragraph (c)(2) of this provision.] The
offeror represents as part of its offer that it [ ] is, [ ] is not a service-
disabled veteran-owned small business concern.

(4) Small disadvantaged business concern. [Complete only if the
offeror represented itself as a small business concern in paragraph
(c)(1) of this provision.] The offeror represents, for general statistical
purposes, that it [ ] is, [ ] is not a small disadvantaged business
concern as defined in 13 CFR 124.1002.

(5) Women-owned small business concern. [Complete only if the
offeror represented itself as a small business concern in paragraph
(c)(1) of this provision.] The offeror represents that it [ ] is, [ ] is not a
women-owned small business concern.

Note: Complete paragraphs (c)(6) and (c)(7) only if this
solicitation is expected to exceed the simplified acquisition
threshold.

(6) Women-owned business concern (other than small business
concern). [Complete only if the offeror is a women-owned business
concern and did not represent itself as a small business concern in
paragraph (c)(1) of this provision.] The offeror represents that it [ ] is a
women-owned business concern.

(7) Tie bid priority for labor surplus area concerns. If this is an invitation
for bid, small business offerors may identify the labor surplus areas in
which costs to be incurred on account of manufacturing or production
(by offeror or first-tier subcontractors) amount to more than 50 percent
of the contract price:

(8) Small Business Size for the Small Business Competitiveness
Demonstration Program and for the Targeted Industry Categories
under the Small Business Competitiveness Demonstration Program.
[Complete only if the offeror has represented itself to be a small
business concern under the size standards for this solicitation.]

(i) (Complete only for solicitations indicated in an addendum
as being set-aside for emerging small businesses in one of the
four designated industry groups (DIGs).) The offeror represents
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as part of its offer that it [ ] is, [ ] is not an emerging small
business.

(ii)(Complete only for solicitations indicated in an addendum
as being for one of the targeted industry categories (TICs) or
four designated industry groups (DIGs).) Offeror represents as
follows:

(A) Offeror’s number of employees for the past 12 months
(check the Employees column if size standard stated in the
solicitation is expressed in terms of number of employees);
or

(B) Offeror’s average annual gross revenue for the last 3
fiscal years (check the Average Annual Gross Number of
Revenues column if size standard stated in the solicitation is
expressed in terms of annual receipts).

(Check one of the following):

Average Annual Gross
Number of Employees Revenues

___ 50 or fewer ___ $1 million or less
___ 51 - 100 ___ $1,000,001 - $2 million
___ 101 - 250 ___ $2,000,001 - $3.5 million
___ 251 - 500 ___ $3,500,001 - $5 million
___ 501 - 750 ___ $5,000,001 - $10 million
___ 751 - 1,000 ___ $10,000,001 - $17 million
___ Over 1,000 ___ Over $17 million

(9) (Complete only if the solicitation contains the clause at FAR
52.219-23, Notice of Price Evaluation Adjustment for Small
Disadvantaged Business Concerns, or FAR 52.219-25, Small
Disadvantaged Business Participation Program -- Disadvantaged
Status and Reporting, and the offeror desires a benefit based on its
disadvantaged status.)

(i) General. The offeror represents that either –

(A) It [ ] is [ ] is not certified by the Small Business
Administration as a small disadvantaged business concern
and identified, on the date of this representation, as a
certified small disadvantaged business concern in the
database maintained by the Small Business Administration
(PRO-Net), and that no material change in disadvantaged
ownership and control has occurred since its certification,
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and, where the concern is owned by one or more individuals
claiming disadvantaged status, the net worth of each
individual upon whom the certification is based does not
exceed $750,000 after taking into account the applicable
exclusions set forth at 13 CFR 124.104(c)(2); or

(B) It [ ] has, [ ] has not submitted a completed application to
the Small Business Administration or a Private Certifier to be
certified as a small disadvantaged business concern in
accordance with 13 CFR 124, Subpart B, and a decision on
that application is pending, and that no material change in
disadvantaged ownership and control has occurred since its
application was submitted.

(ii) Joint Ventures under the Price Evaluation Adjustment for
Small Disadvantaged Business Concerns. The offeror
represents, as part of its offer, that it is a joint venture that
complies with the requirements in 13 CFR 124.1002(f) and that
the representation in paragraph (c)(7)(i) of this provision is
accurate for the small disadvantaged business concern that is
participating in the joint venture. [The offeror shall enter the
name of the small disadvantaged business concern that is
participating in the joint venture: _______________________.]

(d) Representations required to implement provisions of Executive Order 11246 -

(1) Previous contracts and compliance. The offeror represents that –

(i) It [ ] has, [ ] has not participated in a previous contract or
subcontract subject to the Equal Opportunity clause of this
solicitation; and

(ii) It [ ] has, [ ] has not filed all required compliance reports.

(2) Affirmative Action Compliance. The offeror represents that --

(i) It [ ] has developed and has on file, [ ] has not developed and
does not have on file, at each establishment, affirmative action
programs required by rules and regulations of the Secretary of
Labor (41 CFR Parts 60-1 and 60-2), or

(ii) It [ ] has not previously had contracts subject to the
written affirmative action programs requirement of the
rules and regulations of the Secretary of Labor.
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(e) Certification Regarding Payments to Influence Federal Transactions
(31 U.S.C.1352). (Applies only if the contract is expected to exceed
$100,000.) By submission of its offer, the offeror certifies to the best of its
knowledge and belief that no Federal appropriated funds have been paid
or will be paid to any person for influencing or attempting to influence an
officer or employee of any agency, a Member of Congress, an officer or
employee of Congress or an employee of a Member of Congress on his or
her behalf in connection with the award of any resultant contract.

(f) Buy American Act -- Balance of Payments Program Certificate.

(Applies only if the clause at Federal Acquisition Regulation (FAR) 52.225-
1, Buy American Act -- Balance of Payments Program -- Supplies, is
included in this solicitation.)

(1) The offeror certifies that each end product, except those listed in
paragraph (f)(2) of this provision, is a domestic end product as defined
in the clause of this solicitation entitled "Buy American Act -- Balance
of Payments Program -- Supplies" and that the offeror has considered
components of unknown origin to have been mined, produced, or
manufactured outside the United States. The offeror shall list as
foreign end products those end products manufactured in the United
States that do not qualify as domestic end products.

(2)Foreign End Products:

Line Item No.:
_____________________

Country of Origin:
_____________________
(List as necessary)

(3)The Government will evaluate offers in accordance with the policies
and procedures of FAR Part 25.

(g)  (1) Buy American Act -- North American Free Trade Agreement --
Israeli Trade Act -- Balance of Payments Program Certificate.

(Applies only if the clause at FAR 52.225-3, Buy American Act -- North
American Free Trade Agreement -- Israeli Trade Act -- Balance of
Payments Program, is included in this solicitation.)

(i)The offeror certifies that each end product, except those listed
in paragraph (g)(1)(ii) or (g)(1)(iii) of this provision, is a domestic
end product as defined in the clause of this solicitation entitled
"Buy American Act -- North American Free Trade Agreement --
Israeli Trade Act -- Balance of Payments Program" and that the
offeror has considered components of unknown origin to have
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been mined, produced, or manufactured outside the United
States.

(ii) The offeror certifies that the following supplies are NAFTA
country end products or Israeli end products as defined in the
clause of this solicitation entitled "Buy American Act -- North
American Free Trade Agreement -- Israeli Trade Act -- Balance
of Payments Program":

NAFTA Country or Israeli End Products

Line Item No.:
_____________________

Country of Origin:
_____________________
(List as necessary)

(iii) The offeror shall list those supplies that are foreign end
products (other than those listed in paragraph (g)(1)(ii) of this
provision) as defined in the clause of this solicitation entitled
"Buy American Act -- North American Free Trade Agreement --
Israeli Trade Act -- Balance of Payments Program." The offeror
shall list as other foreign end products those end products
manufactured in the United States that do not qualify as
domestic end products.

Other Foreign End Products

Line Item No.:
_____________________

Country of Origin:
_____________________
(List as necessary)

(iv) The Government will evaluate offers in accordance with
the policies and procedures of FAR Part 25.

(h) Certification Regarding Debarment, Suspension or Ineligibility for
Award (Executive Order 12549). (Applies only if the contract value is
expected to exceed the simplified acquisition threshold.) The offeror
certifies, to the best of its knowledge and belief, that –

(1) The offeror and/or any of its principals [ ] are, [ ] are not presently
                 debarred, suspended, proposed for debarment, or declared ineligible
                  for the award of contracts by any Federal agency;

(2)  [ ] Have, [ ] have not, within the three-year period preceding this
offer, been convicted of or had a civil judgment rendered against them
for: commission of fraud or a criminal offense in connection with
obtaining, attempting to obtain, or performing a Federal, state or local
government contract or subcontract; violation of Federal or state
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antitrust statutes relating to the submission of offers; or commission of
embezzlement, theft, forgery, bribery, falsification or destruction of
records, making false statements, tax evasion, or receiving stolen
property;

(3) [ ] Are, [ ] are not presently indicted for, or otherwise criminally or
civilly charged by a Government entity with, commission of any of
these offenses; and

(4)  (i) The offeror, aside from the offenses enumerated in paragraphs
(1), (2), and (3) of this paragraph (h), [ ] has [ ] has not within the past
three years, relative to tax, labor and employment, environmental,
antitrust, or consumer protection laws--

(A) Been convicted of a Federal or state felony (or has any
Federal or state felony indictments currently pending against
them); or

(B) Had a Federal court judgment in a civil case brought by
the United States rendered against them; or

(C) Had an adverse decision by a Federal administrative law
judge, board, or commission indicating a willful violation of
law.

(ii) If the offeror has responded affirmatively, the offeror shall
provide additional information requested by the Contracting Officer.

(i) Certification Regarding Debarment, Suspension or Ineligibility for Award
(Executive Order 12549). The offeror certifies, to the best of its knowledge
and belief, that --

(1) The offeror and/or any of its principals [ ] are, [ ] are not presently
                debarred, suspended, proposed for debarment, or declared ineligible
                for the award of contracts by any Federal agency;  and

(2) [ ] Have, [ ] have not, within a three-year period preceding this offer,
                been convicted of or had a civil judgment rendered against them for:
                commission of fraud or a criminal offense in connection with obtaining,
                attempting to obtain, or performing a Federal, state or local
                government contract or subcontract; violation of Federal or state
                antitrust statutes relating to the submission of offers; or commission of
                embezzlement, theft, forgery, bribery, falsification or destruction of
                records, making false statements, tax evasion, or receiving stolen
                property; and [ ] are, [ ] are not presently indicted for, or otherwise
                criminally or civilly charged by a Government entity with, commission of
                any of these offenses.
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(1) Certification Regarding Knowledge of Child Labor for Listed End
Products (Executive Order 13126). [The Contracting Officer must
list in paragraph (j)(1) any end products being acquired under this
solicitation that are included in the List of Products Requiring
Contractor Certification as to Forced or Indentured Child Labor,
unless excluded at 22.1503(b).]

(2) Listed End Product

Listed End Product Listed Countries of Origin:

(3) Certification. [If the Contracting Officer has identified end products
and countries of origin in paragraph (j)(1) of this provision, then the
offeror must certify to either (j)(2)(i) or (j)(2)(ii) by checking the
appropriate block.]

[ ] (i) The offeror will not supply any end product listed in
paragraph (j)(1) of this provision that was mined, produced, or
manufactured in the corresponding country as listed for that
product.

[ ] (ii) The offeror may supply an end product listed in paragraph
(j)(1) of this provision that was mined, produced, or
manufactured in the corresponding country as listed for that
product. The offeror certifies that is has made a good faith effort
to determine whether forced or indentured child labor was used
to mine, produce, or manufacture any such end product
furnished under this contract. On the basis of those efforts, the
 offeror certifies that it is not aware of any such use of child
labor.

(End of Provision)

52.212-4 -- Contract Terms and Conditions -- Commercial Items (Dec 2001)

(a) Inspection/Acceptance. The Contractor shall only tender for
acceptance those items that conform to the requirements of this contract. The
Government reserves the right to inspect or test any supplies or services that
have been tendered for acceptance. The Government may require repair or
replacement of nonconforming supplies or reperformance of nonconforming
services at no increase in contract price. The Government must exercise its post-
acceptance rights –
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(1) Within a reasonable time after the defect was discovered or
should have been discovered; and

(2) Before any substantial change occurs in the condition of the
item, unless the change is due to the defect in the item.

(b) Assignment. The Contractor or its assignee may assign its rights to
receive payment due as a result of performance of this contract to a bank, trust
company, or other financing institution, including any Federal lending agency in
accordance with the Assignment of Claims Act (31 U.S.C.3727). However, when
a third party makes payment (e.g., use of the Governmentwide commercial
purchase card), the Contractor may not assign its rights to receive payment
under this contract.

(c) Changes. Changes in the terms and conditions of this contract may be
made only by written agreement of the parties.

(d) Disputes. This contract is subject to the Contract Disputes Act of 1978,
as amended (41 U.S.C.601-613). Failure of the parties to this contract to reach
agreement on any request for equitable adjustment, claim, appeal or action
arising under or relating to this contract shall be a dispute to be resolved in
accordance with the clause at FAR 52.233-1, Disputes, which is incorporated
herein by reference. The Contractor shall proceed diligently with performance of
this contract, pending final resolution of any dispute arising under the contract.

(e) Definitions. The clause at FAR 52.202-1, Definitions, is incorporated
herein by reference.

(f) Excusable delays. The Contractor shall be liable for default unless
 nonperformance is caused by an occurrence beyond the reasonable control of
the Contractor and without its fault or negligence such as, acts of God or the
public enemy, acts of the Government in either its sovereign or contractual
capacity, fires, floods, epidemics, quarantine restrictions, strikes, unusually
severe weather, and delays of common carriers. The Contractor shall notify the
Contracting Officer in writing as soon as it is reasonably possible after the
commencement of any excusable delay, setting forth the full particulars in
connection therewith, shall remedy such occurrence with all reasonable dispatch,
and shall promptly give written notice to the Contracting Officer of the cessation
of such occurrence.

(g) Invoice. The Contractor shall submit an original invoice and three
copies (or electronic invoice, if authorized,) to the address designated in the
contract to receive invoices. An invoice must include –

(1) Name and address of the Contractor;
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(2) Invoice date;

(3) Contract number, contract line item number and, if applicable, the
order number;

(4) Description, quantity, unit of measure, unit price and extended price
of the items delivered;

(5) Shipping number and date of shipment including the bill of lading
number and weight of shipment if shipped on Government bill of
lading;

(6) Terms of any prompt payment discount offered;

(7) Name and address of official to whom payment is to be sent; and

(8) Name, title, and phone number of person to be notified in event of
defective invoice.  Invoices will be handled in accordance with the
Prompt Payment Act (31 U.S.C.3903) and Office of Management and
Budget (OMB) Circular A-125, Prompt Payment. Contractors are
encouraged to assign an identification number to each invoice.

(h) Patent indemnity. The Contractor shall indemnify the Government and
its officers, employees and agents against liability, including costs, for
actual or alleged direct or contributory infringement of, or inducement to
infringe, any United States or foreign patent, trademark or copyright,
arising out of the performance of this contract, provided the Contractor is
reasonably notified of such claims and proceedings.

           (i) Payment. (1)  Payment shall be made for items accepted by the
           Government that have been delivered to the delivery destinations set
           forth in this contract. The Government will make payment in accordance
           with the Prompt Payment Act (31 U.S.C.3903) and Office of Management
           and Budget (OMB) Circular A-125, Prompt Payment. If the Government
           makes payment by Electronic Funds Transfer (EFT), see 52.212-5(b) for
           the appropriate EFT clause. In connection with any discount offered for
           early payment, time shall be computed from the date of the invoice. For
           the purpose of computing the discount earned, payment shall be
           considered to have been made on the date which appears on the payment
           check or the specified payment date if an electronic funds transfer
           payment is made.

(i)(2) The Contractor shall be paid a fixed sum of $350,000 following
completion of Phase 1 project planning.  No other payments shall be due
to the Contractor in consideration for its performance under this contract.
The Contractor will be deemed to have completed Phase 1 providing it
delivers to the government a Community Development and Management
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Plan containing at least components, in substantially completed form,
referenced in Section 2.1 of this RFQ.  Payment alone does not obligate
the Government to implement phase 2 with contractor.

(j) Risk of loss. Unless the contract specifically provides otherwise, risk of
loss or damage to the supplies provided under this contract shall remain
with the Contractor until, and shall pass to the Government upon:

(1) Delivery of the supplies to a carrier, if transportation is f.o.b. origin; or

(2) Delivery of the supplies to the Government at the destination
specified in the contract, if transportation is f.o.b. destination.

(k) Taxes. The contract price includes all applicable Federal, State, and
local taxes and duties.

(l) Termination for the Government’s convenience. The Government
reserves the right to terminate this contract, or any part hereof, for its sole
convenience. In the event of such termination, the Contractor shall
immediately stop all work hereunder and shall immediately cause any and
all of its suppliers and subcontractors to cease work. Subject to the terms
of this contract, the Contractor shall be paid a percentage of the contract
price reflecting the percentage of the work performed prior to the notice of
termination, plus reasonable charges the Contractor can demonstrate to
the satisfaction of the Government using its standard record keeping
system, have resulted from the termination. The Contractor shall not be
required to comply with the cost accounting standards or contract cost
principles for this purpose. This paragraph does not give the Government
any right to audit the Contractor’s records. The Contractor shall not be
paid for any work performed or costs incurred which reasonably could
have been avoided.

(m) Termination for cause. The Government may terminate this contract,
or any part hereof, for cause in the event of any default by the Contractor,
or if the Contractor fails to comply with any contract terms and conditions,
or fails to provide the Government, upon request, with adequate
assurances of future performance. In the event of termination for cause,
the Government shall not be liable to the Contractor for any amount for
supplies or services not accepted, and the Contractor shall be liable to the
Government for any and all rights and remedies provided by law. If it is
determined that the Government improperly terminated this contract for
default, such termination shall be deemed a termination for convenience.

          (n) Title. Unless specified elsewhere in this contract, title to items furnished
           under this contract shall pass to the Government upon acceptance,
           regardless of when or where the Government takes physical possession.
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(o) Warranty. The Contractor warrants and implies that the items delivered
hereunder are merchantable and fit for use for the particular purpose
described in this contract.

           (p) Limitation of liability. Except as otherwise provided by an express
            warranty, the Contractor will not be liable to the Government for
            consequential damages resulting from any defect or deficiencies in
            accepted items.

           (q) Other compliances. The Contractor shall comply with all applicable
           Federal, State and local laws, executive orders, rules and regulations
           applicable to its performance under this contract.

(r) Compliance with laws unique to Government contracts. The Contractor
agrees to comply with 31 U.S.C.1352 relating to limitations on the use of
appropriated funds to influence certain Federal contracts; 18 U.S.C.431
relating to officials not to benefit; 40 U.S.C.327, et seq., Contract Work
Hours and Safety Standards Act; 41 U.S.C.51-58, Anti-Kickback Act of
1986; 41 U.S.C.265 and 10 U.S.C.2409 relating to whistleblower
protections; 49 U.S.C.40118, Fly American; and 41 U.S.C.423 relating to
procurement integrity.

           (s) Order of precedence. Any inconsistencies in this solicitation or contract
           shall be resolved by giving precedence in the following order:

(1) The schedule of supplies/services.

(2) The Assignments, Disputes, Payments, Invoice, Other
Compliances, and Compliance with Laws Unique to Government
Contracts paragraphs of this clause.

(3) The clause at 52.212-5.

(4) Addenda to this solicitation or contract, including any license
agreements for computer software.

(5) Solicitation provisions if this is a solicitation.

(6) Other paragraphs of this clause.

(7) The Standard Form 1449.

(8) Other documents, exhibits, and attachments.

(9) The specification.

(End of Clause)
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52.212-5--Contract Terms and Conditions Required to Implement Statutes
or Executive Orders -- Commercial Items (Dec 2001)

(a) The Contractor shall comply with the following FAR clauses, which are
incorporated in this contract by reference, to implement provisions of law or
executive orders applicable to acquisitions of commercial items:

(1) 52.222-3, Convict Labor (E.O.11755).

(2) 52.233-3, Protest after Award (31 U.S.C.3553).

(b) The Contractor shall comply with the FAR clauses in this paragraph (b)
that the Contracting Officer has indicated as being incorporated in this contract
by reference to implement provisions of law or Executive orders applicable to
acquisitions of commercial items or components:

[Contracting Officer must check as appropriate.]

_X_ (1) 52.203-6, Restrictions on Subcontractor Sales to the
Government, with Alternate I (41 U.S.C.253g and 10 U.S.C.2402).

___ (2) 52.219-3, Notice of Total HUBZone Small Business Set-Aside
(Jan 1999).

_X_ (3) 52.219-4, Notice of Price Evaluation Preference for HUBZone
Small Business Concerns (Jan 1999) (if the offeror elects to waive the
preference, it shall so indicate in its offer).

___ (4) (i) 52.219-5, Very Small Business Set-Aside (Pub.L.103-403,
section 304, Small Business Reauthorization and Amendments Act of
1994).

___ (ii)  Alternate I to 52.219-5.

___(iii)  Alternate II to 52.219-5.

_X_ (5) 52.219-8, Utilization of Small Business Concerns (15
U.S.C.637 (d)(2) and (3)).

___ (6) 52.219-9, Small Business Subcontracting Plan (15
U.S.C.637(d)(4)).

___ (7) 52.219-14, Limitations on Subcontracting (15
U.S.C.637(a)(14)).
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___ (8) (i) 52.219-23, Notice of Price Evaluation Adjustment for Small
Disadvantaged Business Concerns (Pub.L.103-355, section 7102, and
10 U.S.C.2323) (if the offeror elects to waive the adjustment, it shall so
indicate in its offer).

____ (ii) Alternate I of 52.219-23.

____(9) 52.219-25, Small Disadvantaged Business Participation
Program -- Disadvantaged Status and Reporting (Pub.L.103-355,
section 7102, and 10 U.S.C.2323).

____(10) 52.219-26, Small Disadvantaged Business Participation
Program -- Incentive Subcontracting (Pub.L.103-355, section 7102,
and 10 U.S.C.2323).

_X_ (11) 52.222-21, Prohibition of Segregated Facilities (Feb 1999).

_X_ (12) 52.222-26, Equal Opportunity (E.O.11246).

_X_ (13) 52.222-35, Equal Opportunity for Special Disabled Veterans,
Veterans of the Vietnam Era, and Other Eligible Veterans (38
U.S.C.4212).

_X_ (14) 52.222-36, Affirmative Action for Workers with Disabilities (29
U.S.C.793).

_X_ (15) 52.222-37, Employment Reports on Special Disabled
Veterans, Veterans of the Vietnam Era, and Other Eligible Veterans
(38 U.S.C.4212).

___ (16) 52.222-19, Child Labor -- Cooperation with Authorities and
Remedies (E.O.13126).

___ (17) (i) 52.223-9, Estimate of Percentage of Recovered Material
Content for EPA-Designated Products (42 U.S.C.6962(c)(3)(A)(ii)).

___ (ii) Alternate I of 52.223-9 (42 U.S.C.6962(i)(2)(C)).

___ (18) 52.225-1, Buy American Act – Balance of Payments Program
– Supplies (41 U.S.C.10a-10d).

___ (19)(i) 52.225-3, Buy American Act -- North American Free Trade
Agreement -- Israeli Trade Act -- Balance of Payments Program (41
U.S.C.10a-10d, 19 U.S.C.3301 note, 19 U.S.C.2112 note).

____(ii) Alternate I of 52.225-3.
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____(iii) Alternate II of 52.225-3.

___ (20) 52.225-5, Trade Agreements (19 U.S.C.2501, et seq., 19
U.S.C.3301 note).

_X__ (21) 52.225-13, Restriction on Certain Foreign Purchases
(E.O.12722, 12724, 13059, 13067, 13121, and 13129).

___ (22) 52.225-15, Sanctioned European Union Country End
Products (E.O. 12849).

___ (23) 52.225-16, Sanctioned European Union Country Services
(E.O.12849).

___ (24) 52.232-33, Payment by Electronic Funds Transfer -- Central
Contractor Registration (31 U.S.C.3332).

_X_ (25) 52.232-34, Payment by Electronic Funds Transfer -- Other
than Central Contractor Registration (31 U.S.C.3332).

___ (26) 52.232-36, Payment by Third Party (31 U.S.C.3332).

___ (27) 52.239-1, Privacy or Security Safeguards (5 U.S.C.552a).

___ (28) (i) 52.247-64, Preference for Privately Owned U.S.-Flag
Commercial Vessels (46 U.S.C.1241).

___ (ii) Alternate I of 52.247-64.

(c) The Contractor shall comply with the FAR clauses in this paragraph
(c), applicable to commercial services, which the Contracting Officer has
indicated as being incorporated in this contract by reference to implement
provisions of law or executive orders applicable to acquisitions of commercial
items or components:

[Contracting Officer check as appropriate.]

___ (1) 52.222-41, Service Contract Act of 1965, As Amended (41
U.S.C.351, et seq.).

___ (2) 52.222-42, Statement of Equivalent Rates for Federal Hires (29
U.S.C.206 and 41 U.S.C.351, et seq.).

___ (3) 52.222-43, Fair Labor Standards Act and Service Contract Act
-- Price Adjustment (Multiple Year and Option Contracts) (29
U.S.C.206 and 41 U.S.C.351, et seq.).
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___ (4) 52.222-44, Fair Labor Standards Act and Service Contract Act
-- Price Adjustment (29 U.S.C.206 and 41 U.S.C.351, et seq.).

___ (5) 52.222-47, SCA Minimum Wages and Fringe Benefits
Applicable to Successor Contract Pursuant to Predecessor Contractor
Collective Bargaining Agreement (CBA) (41 U.S.C.351, et seq.).

(d) Comptroller General Examination of Record. The Contractor shall
comply with the provisions of this paragraph (d) if this contract was awarded
using other than sealed bid, is in excess of the simplified acquisition threshold,
and does not contain the clause at 52.215-2, Audit and Records -- Negotiation.

(1) The Comptroller General of the United States, or an authorized
representative of the Comptroller General, shall have access to and
right to examine any of the Contractor’s directly pertinent records
involving transactions related to this contract.

                (2) The Contractor shall make available at its offices at all reasonable
                times the records, materials, and other evidence for examination, audit,
                or reproduction, until 3 years after final payment under this contract or
                for any shorter period specified in FAR Subpart 4.7,  Contractor
               Records Retention, of the other clauses of this contract. If this contract
               is completely or partially terminated, the records relating to the work
               terminated shall be made available for 3 years after any resulting final
               termination settlement. Records relating to appeals under the disputes
               clause or to litigation or the settlement of claims arising under or
               relating to this contract shall be made available until such appeals,
               litigation, or claims are finally resolved.

(3) As used in this clause, records include books, documents,
accounting procedures and practices, and other data, regardless of
type and regardless of form. This does not require the Contractor to
create or maintain any record that the Contractor does not maintain in
the ordinary course of business or pursuant to a provision of law.

(e) Notwithstanding the requirements of the clauses in paragraphs (a), (b),
c) or (d) of this clause, the Contractor is not required to include any FAR clause,
other than those listed below (and as may be required by an addenda to this
paragraph to establish the reasonableness of prices under Part 15), in a
subcontract for commercial items or commercial components –

(1) 52.222-26, Equal Opportunity (E.O.11246);

(2) 52.222-35, Equal Opportunity for Special Disabled Veterans,
Veterans of the Vietnam Era, and Other Eligible Veterans (38
U.S.C.4212);
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(3) 52.222-36, Affirmative Action for Workers with Disabilities (29
U.S.C.793);

(4) 52.247-64, Preference for Privately-Owned U.S.- Flag Commercial
Vessels (46 U.S.C.1241) (flow down not required for subcontracts
awarded beginning May 1, 1996); and

(5) 52.222-41, Service Contract Act of 1965, As Amended (41
U.S.C.351, et seq.).

(End of Clause)

252.212-7000 Offeror Representations and Certifications - Commercial
Items (Nov 1995)

(a) Definitions. As used in this clause

    (1) "Foreign person" means any person other than a United States
person as defined in Section 16(2) of the Export Administration Act of
1979 (50 U.S.C. App. Sec. 2415).

(2) "United States person" is defined in Section 16(2) of the Export
Administration Act of 1979 and means any United States resident or
national (other than an individual resident outside the United States and
employed by other than a United States person), any domestic concern
(including any permanent domestic establishment of any foreign concern),
and any foreign subsidiary or affiliate (including any permanent foreign
establishment) of any domestic concern which is controlled in fact by such
domestic concern, as determined under regulations of the President.

(b) Certification. By submitting this offer, the Offeror, if a foreign person,
company or entity, certifies that it

     (1) Does not comply with the Secondary Arab Boycott of Israel; and

     (2) Is not taking or knowingly agreeing to take any action, with respect
to the Secondary Boycott of Israel by Arab countries, which 50 U.S.C. App. Sec.
2407(a) prohibits a United States person from taking.

(c) Representation of Extent of Transportation by Sea. (This
representation does not apply to solicitations for the direct purchase of ocean
transportation services).

     (1) The Offeror shall indicate by checking the appropriate blank in
paragraph (c)(2) of this provision whether transportation of supplies by sea is
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anticipated under the resultant contract. The term "supplies" is defined in the
Transportation of Supplies by Sea clause of this solicitation.

     (2) Representation. The Offeror represents that it:
____________ Does anticipate that supplies will be transported by sea in the
performance of  any contract or subcontract resulting from this solicitation.
____________ Does not anticipate that supplies will be transported by sea in the
performance  of any contract or subcontract resulting from this solicitation.

     (3) Any contract resulting from this solicitation will include the
Transportation of Supplies by Sea clause. If the Offeror represents that it will not
use ocean transportation, the resulting contract will also include the Defense
Federal Acquisition Regulation Supplement clause at 252.247-7024, Notification
of Transportation of Supplies by Sea.

(End of provision)

252.212-7001 Contract Terms and Conditions Required to Implement
Statutes or Executive Orders Applicable to Defense Acquisitions of
Commercial Items (Nov 2001)

(a)  The Contractor agrees to comply with the following lFederal
Acquisition Regulation (FAR) clause which, if checked, is included in this contract
by reference to implement provisions of law or Executive Orders applicable to
acquisitions of commercial items or components.

___X__ 52.203-3 Gratuities (APR 1984) (10 U.S.C. 2207)

(b) The Contractor agrees to comply with any clause that is checked on
the following list of Defense FAR Supplement clauses which, if checked, is
included in this contract by reference to implement provisions of law or Executive
Orders applicable to acquisitions of commercial items or components.

___ 252.205-7000 Provision of Information to Cooperative Agreement Holders
(DEC 1991) (10 U.S.C. 2416).

___ 252.206-7000 Domestic Source Restriction (DEC 1991) (10 U.S.C. 2304).

___ 252.219-7003 Small, Small Disadvantaged, and Women-Owned Small
Business Subcontracting Plan (DoD Contracts) (APR 1996) (15 U.S.C. 637).

___ 252.219-7004 Small, Small Disadvantaged, and Women-Owned Small
Business Subcontracting Plan (Test Program) (JUN 1997) (15 U.S.C. 637 note).

___ 252.225-7001 Buy American Act and Balance of Payments Program (MAR
1998) (U.S.C. 10a-10d, E.O. 10582).
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_X_ 252.225-7007 Buy American Act -- Trade Agreements  -- Balance of
Payments Program (SEP 2001) (41 U.S.C. 10a-10d, 19 U.S.C. 2501-2518, and
19 U.S.C. 3301 note).

_X_ 252.225-7012 Preference for Certain Domestic Commodities. (AUG 2000)
(10 U.S.C. 2241 note).

___ 252.225-7014 Preference for Domestic Specialty Metals (MAR 1998)  (10
U.S.C. 2241 note).

___ 252.225-7015 Preference for Domestic Hand or Measuring Tools (DEC
1991) (10 U.S.C. 2241 note).

___ 252.225-7016 Restriction on Acquisition of Ball and Roller Bearings (DEC
2000) (___ Alternate I) (DEC 2000) (Section 8064 of Pub.L.106-259)

___ 252.225-7021 Trade Agreements (SEP 2001) (19 U.S.C. 2501-2518 and 19
U.S.C. 3301 note).
___ 252.225-7027 Restriction on Contingent Fees for Foreign Military Sales
(MAR 1998) (22 U.S.C. 2779).

___ 252.225-7028 Exclusionary Policies and Practices of Foreign Governments
(DEC 1991) (22 U.S.C. 2755).

___ 252.225-7029 Preference for U.S. or Canadian Air Circuit Breakers (AUG
1998) (10 U.S.C. 2534(a)(3).

___ 252.225-7036 Buy American Act --North American Free Trade Agreement
Implementation Act -- Balance of Payments Program (MAR 1998) (___ Alternate
I) (SEP 1999) (41 U.S.C. 10a-10d and 19 U.S.C. 3301 note).

_X_ 252.227-7015 Technical Data -- Commercial Items (NOV 1995) (10 U.S.C.
2320).

_X_ 252.227-7037 Validation of Restrictive Markings on Technical Data (SEP
1999) (10 U.S.C. 2321).

_X_ 252.243-7002 Requests for Equitable Adjustment (MAR 1998) (10 U.S.C.
2410).

_X_ 252.247-7023  Transportation of Supplies of Sea (MAR 2000)
(_____ Alternate I) (MAR 2000)
(_____ Alternate II) (MAR 2000) (10 U.S.C. 2631)

_X_ 252.247-7024  Notification of Transportation of Supplies by Sea (MAR 2000)
(10 U.S.C. 2631).
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(c) In addition to the clauses listed in paragraph (e) of the Contract Terms
and Conditions Required to Implement Statutes or Executive Orders—
Commercial Items clause of this contract (52.212-5), the Contractor shall include
the terms of the following clauses, if applicable, in subcontracts for commercial
items or commercial components, awarded at any tier under this contract:

252.225-7014 Preference for Domestic Specialty Metals, Alternate I (MAR
1998) (10 U.S.C. 2241 note)

252.247-7023 Transportation of Supplies by Sea (MAR 2000) (10 U.S.C.
2631)

252.247-7024 Notification of Transportation of Supplies by Sea (MAR
2000) (10 U.S.C. 2631).

(END OF CLAUSE)
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APPENDIX E
New Federal Acquisition Regulation for Requirements

Supporting Procurement of Recycled Products and
Environmentally Preferable Services

DACA31-02-R-0005

The Civilian Agency Acquisition Council and the Defense Acquisition Regulations
Council have agreed on a final rule amending the Federal Acquisition Regulation
(FAR) to implement Executive Order (E.O.) 13101, Greening the Government
through Waste Prevention, Recycling, and Federal Acquisition, dated September
14, 1998. The FAR, as amended by this rule, is applicable to solicitations issued
on or after August 7, 2000.

The objective of the rule is to improve the Government's use of recycled products
and environmentally preferable products and services. E.O. 13101 requires
revision of the Federal Acquisition Regulation to prescribe policies for the
acquisition and use of environmentally preferable products and services
through procurement preference programs favoring the purchase of these
products and services. The rule primarily affects the internal operating
procedures of Government agencies.

The new rule:

     Revises FAR Subpart 7.1 to ensure that requirements for printing and writing
paper meet minimum content requirements specified in the E.O.;
     Revises Subpart 11.3 to add definitions and special requirements to
implement E.O. requirements and Environmental Protection Agency (EPA)
regulations governing acquisitions of printing and writing paper, and to clarify that
contracting officers may include in solicitations additional information
requirements when needed to determine if the offeror's product meets
requirements for recycled
content or related standards;
     Clarifies in Part 13 how the procurement requirements of the Resource
Conservation and Recovery Act, 42 U.S.C. 6962, apply to micro-purchases and
acquisitions that do not exceed $100,000; and
     Reorganizes and revises Subparts 23.4 and 23.7 and associated clauses to
conform with E.O. 13101 and the Resource Conservation and Recovery Act.

To read the Final Rule, [Federal Register: June 6, 2000 (Volume 65, Number
109)]
[Rules and Regulations]
[Page 36016-36021]
From the Federal Register Online via GPO Access [wais.access.gpo.gov]
[DOCID:fr06jn00-25]
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APPENDIX F
GENERAL OUTLINE FOR CDMP

DACA31-02-R-0005

1.  Development Plan
1.1 Development Strategy

1.1.1 Vision, Goals and Objectives
1.1.2 Addressing the Deficit
1.1.3 Initial Development Plan
1.1.4 Plan for Long-Term Development Requirements

1.2 Design Strategy
1.2.1 Site Description
1.2.2 Site Opportunities and Constraints
1.2.3 Planning and Design Principles

1.3 Development Concept of Operations
1.4 Neighborhood / Village

1.4.1 Description of Existing Villages
1.4.2 Site Opportunities and Constraints
1.4.3 Planning and Design Principles
1.4.4 Initial Development Plan
1.4.5 Out-Year Development Plan

1.5 New Dwelling Units
1.5.1 Planning and Design Principles

1.6 Revitalization and Renovation
1.6.1 Planning and Design Principles

1.7 Ancillary Support Facilities
1.8 NEPA Process and Environmental Management / Stewardship
1.9 Technical Plan

1.9.1 Project Scope Definition
1.9.2 Technical Specifications

1.9.2.1 Environmental Considerations
1.9.2.2 Site and Landscape Specifications
1.9.2.3 Building Codes
1.9.2.4 Utility Management Strategy

1.9.2.4.1 Energy Conservation Plan
1.9.2.4.2 Demarcations

1.9.2.5 Revitalization Matrix
1.9.2.6 Installation Status Report

1.9.3 Construction Management Plan
1.9.3.1 Construction Phasing
1.9.3.2 Quality Control Plan
1.9.3.3 Safety Plan
1.9.3.4 Subcontracting and Small Business Plan
1.9.3.5 Resident Management Plan
1.9.3.6 Project Reporting

        1.9.3.7   Project Control Group
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1.10 Drawings / Graphics
1.10.1 Site Opportunities and Constraints

1.10.1.1 Overall Site / Installation
1.10.1.2 Neighborhood / Village

1.10.2 Land Use Plans
1.10.2.1 Installation / Master Planning
1.10.2.2 Neighborhood / Village

1.10.3 Neighborhood / Village Utility Plans (Overview)
1.10.4 Residential Design Drawings

1.10.4.1 New Dwelling Units
1.10.4.2 Renovated Units

2. Financial Plan and Transactional Instruments
2.1 Structure Overview

2.1.1 Description / Summary of Deal Structure
2.1.2 Equity Structure and Returns
2.1.3 Debt Structure and Returns
2.1.4 Use of MHPI Authorities
2.1.5 Fees and Incentives for all Functional Elements

2.2 Legal Structure Overview
2.2.1 Description / Summary of Structure
2.2.2 Tax Structure
2.2.3 Participation Agreement
2.2.4 Control of Funds Plan: Lock Box, Reserve Accounts, Segregated

Accounts
2.3 Governance and Asset Management

2.3.1 Organization and Structure
2.3.2 Administration of Organization
2.3.3 Board of Directors / Major Decision Committee / Executive Council
2.3.4 Audit Program for all Functional Elements
2.3.5 Plans and Review Process
2.3.6 Integrated Reporting Process
2.3.7 Integrated Incentive Performance Plan

2.4 Financial Pro Forma
2.4.1 Income and Expenses
2.4.2 Development Schedules

2.5 Legal Documents / Agreements
2.5.1 Ground Lease
2.5.2 LLC/LP Agreement, Property Management Agreement
2.5.3 Fee Developer Agreement

3. Operations, Maintenance and Property Management Plan
3.1 Concept of Operations and Management Overview
3.2 Organization Plan

      3.3 Policies and Procedures
      3.4 Maintenance Program

3.5 Resident Management Plan
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3.5.1   Management and Control of Demolition and Construction Activities
in Occupied Villages and Dwelling Units

3.6 Additional Plans and Processes
3.6.1 Safety Overview
3.6.2 Energy Conservation Program
3.6.3 Deployment Plan
3.6.4 Crisis / Disaster Management Plan
3.6.5 Quality Management Plan
3.6.6 Small Business Plan

3.7 Transition Plan and Schedule
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APPENDIX G
OMB SCORING GUIDANCE

DACA31-02-R-0005

1.0 SCORING DOD'S MILITARY HOUSING PRIVATIZATION INITIATIVES

       a.  Military Housing Privatization Initiative Authorities

The Military Housing Privatization Initiative (MHPI) provisions in Public
Law 104-106 provide the Department of Defense (DOD) and the Military Services
with many authorities that may be used to attract private capital investment and
expertise for revitalizing and operating the stock of military housing.  This statute
defines the guidelines that the Office of Management and Budget (OMB) will use
to determine the budgetary impact of DoD's use of these authorities.

       b.  Definition of OMB Scoring

 OMB Scoring is defined as the quantification of a future / potential liability
to the government as a result of a contractual obligation or agreement.  OMB
scoring, as mandated by the Credit Reform Act of 1990 and further refined in
OMB Circulars A-11 and A-129, requires the government agency involved to
obligate funds to cover the scoring determination prior to the closing of the
contract / agreement.  By obligating these funds up-front, the government is
effectively setting aside, similar to an insurance premium, that amount
determined to cover the down-stream liability in the event that liability occurs.

c.  Scoring Determines Obligations to be Recorded

Each privatization agreement DoD enters into must be reviewed to
determine if it must be scored for budget purposes.  This review seeks to
determine if an agreement should be scored and the cost that should be
recognized and recorded as an obligation of DoD at the time that agreement is
sent to the Congress for final approval prior to issuance of a Notice to Proceed
(NTP).  Sufficient appropriations must be available to cover the amount obligated
for each agreement.  The DoD, with OMB concurrence, will determine the
amount of funds to be obligated to cover future costs associated with the use of
the tools provided in the MHPI.

d.  Direct Loans and Loan Guarantees

Two important financing tools available to DoD for housing revitalization efforts
are direct loans and loan guarantees.  Each provides a government subsidy that
must be considered and accounted for in making financing decisions.   The
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budget impact of using each of these authorities must be estimated and sufficient
funds obligated to cover the estimated cost to the government.  The amount of
obligations to be recorded for a direct loan or loan guarantee depends on the
subsidy rate.  The rate represents, in net present value terms, the cost of
estimated defaults (net of recoveries) and interest rate subsidy, if any, over the
life of the loan or guarantee.  For example, if the subsidy rate is 25 percent,
obligations of $10 million would be recorded for a $40 million loan or guarantee.
Before the government can enter into an agreement for a loan or guarantee,
appropriations sufficient to cover the subsidy cost of each project must be
available in DoD’s Family Housing Improvement Fund (FHIF).

The scoring for a direct loan has three components.  First, the financing
subsidy is derived by comparing the direct loan rate to the effective Treasury
Rate computed from the “basket-of-zeros” as described below.  Second, the
economic risk is computed by spreading an economic risk factor over the first ten
years of the loan term via a probability distribution.  Lastly, the direct loan is
evaluated against the base closure, downsizing and extended troop deployment
probabilities and recoveries used for DoD credit authorities.

The scoring for a loan guarantee attempts to quantify the Government’s
obligation if the loan were to default and the guarantee were to become payable
at any given time during the project term.  The remaining balance of the loan is
evaluated against the base closure, downsizing and extended troop deployment
probabilities and recoveries used for DoD credit authorities.

e.  Participation Test for Direct Loans and Loan Guarantees

For both on-base and off-base revitalization projects, substantial private
sector risk is necessary to conform to the provisions of the Federal Credit Reform
Act.  Each housing privatization project that uses a direct loan or loan guarantee
must meet the following risk or "participation" test: at least 20 percent of all
resources for a project must be provided from private sources without
government involvement.   If a project does not pass the participation test, the full
amount of a loan or guarantee will be recorded as an obligation of the
government.  This is especially critical for on-base projects, given the inherent
governmental nature of any construction and federal use of projects built on
federal land.  Additional information for determining government and private
sector participation is included at the end of these guidelines.

f.  Additional Considerations for Direct Loans and Loan Guarantees

Loans that subordinate the government's position, but have fixed
repayment schedules, are scored similar to first mortgages.  The credit subsidy,
however, may be higher because the government is not the first creditor to be
paid in case of default.  A guarantee of bonds exempt from federal taxes will be
recorded as an obligation equal to 100 percent of the amount of the guarantee.
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g.  Discount Rate for Direct Loan and Loan Guarantee Calculations

DoD should use the effective interest rate as computed by OMB’s “basket-of-
zeroes” discounting method.  This is the rate required by the Federal Credit
Reform Act to estimate the cost of credit programs for the budget.  The “basket-
of-zeroes” discounting method defines the present value of a series of payments
as the value today of a collection of zero-coupon bonds that, at maturity, exactly
match the cash flow observations.

h.  Differential Lease Payments

Differential lease payments provide additional income stream to a housing
provider.  Use of this authority will be scored "up front", with the value of the total
stream of payments under the commitment recorded as an obligation at the time
a contract is finalized.

i.  Income / Occupancy Guarantees

Income / occupancy guarantees are scored at 100% of the maximum exposure
for the term of the guarantee.

j.  Investments

If the DoD acquires part ownership of a corporation or limited partnership through
the purchase of stocks, bonds, or other types of equity, an obligation will be
recorded equal to the cash investment at the time a contract is finalized.  That is,
investments are scored at 100 percent.

k.  Conveyance of Real Property

The DoD may convey property in exchange for housing or an equity investment
in a corporation or limited partnership.  There will be no OMB scoring impact.

l.  Provision of Goods and Services

The DoD shall not provide goods or services normally paid for by a developer,
homeowner, or tenant (e.g., utilities, maintenance, waste removal, pest control,
snow removal, or roads for exclusive use in housing areas) as a subsidy to
housing providers.  When appropriate, the Department may provide goods and
services, at cost, on a reimbursable basis, to housing providers or tenants.

m.  Assignment of Service Members to Housing

The assignment of service members to housing on a mandatory basis is
inconsistent with privatization.  Moreover, mandatory assignments would reduce
economic risk to the private sector and reduce incentives for private developers
to build, operate and maintain quality housing.  Any proposal to privatize DoD
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family housing should not include mandatory assignment to that housing.
Mandatory assignments to housing, when combined with a loan guarantee for
base closure, extended deployments, or downsizing, would effectively remove
default risk and, therefore, would require the full face value of the loan to be
counted as government participation.

n.  OMB Review Process

OMB will work with the DoD Competitive Sourcing and Privatization
(CS&P) Office prior to issuance of a Request for Qualifications (RFQ) and
contract award, to review and approve/amend the Army’s CS&P scoring
determinations for each proposed project.

Scoring of the RFQ will involve two steps following the RFQ two-step
process.  In the first step of an RFQ, the Army makes a commitment to pay a
fixed fee, $350,000, for the developer's plan.  The fixed fee for the plan should be
scored before the RFQ is issued.

OMB will review the CS&P scoring determinations as quickly as possible,
especially during the period immediately preceding final submittal of the CDMP to
the Congress.

2.0 INTERPRETATION OF GOVERNMENT AND PRIVATE SECTOR
PARTICIPATION

      a.  The factors that CS&P and OMB will consider federal government
participation for RFQs include:

           (1) 100 percent of any direct loan amount.
           (2)  Issuance of a loan guarantee that protects a lender only in case of
default due to base closure, extended deployment, or downsizing.  Then, 10
percent of the value (varies due to risk) of a first mortgage shall be considered as
government participation.  The participation percentage may vary, up or down,
depending on the specific conditions that would trigger payment under such a
guarantee.
           (3)  Cash investments.
           (4)  Differential lease payments.
           (5)  Income or occupancy guarantees.
           (6)  Income from conveyed assets prior to renovation.

     b.  The factors that CS&P and OMB will consider private sector participation
include:

           (1)  Cash investments.
           (2)  Value of assets other than cash (excluding assets conveyed to private
sector by the federal government).
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           (3)  Portion of net income generated by new units used to fund
construction and revitalization costs or capital improvements, or in the case of
revitalized units, the portion of net income (after revitalization) used to fund
construction and revitalization costs or capital improvements.

           (4)  80 percent of the value of a first mortgage if the DoD issues a loan
guarantee that protects a lender only in case of default due to base closure,
extended deployments, or downsizing.  The participation percentage may vary,
up or down, depending on the specific conditions that would trigger payment
under such a guarantee.
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APPENDIX H
GLOSSARY OF SELECTED TERMS

DACA31-02-R-0005

The Terms within this glossary are defined for purposes of this solicitation.  If the
definition of a term conflicts with general usage, the definition in this Appendix F
or within the solicitation controls.

Advisors:  Personnel who may assist the evaluators and provide their
specialized, expert input regarding the strengths, weaknesses, proposal
inadequacies, risks, and deficiencies in proposals.  These advisors will not
determine ratings or rankings of offerors’ proposals.

Ancillary Supporting Facilities: Facilities related to military housing units,
which include tot lots, community centers, housing offices, dining facilities, unit
offices, and other similar facilities for the support of military family housing.

Asset Management:  Asset Management includes making or providing counsel
on both operational and financial decisions impacting the value of the asset. This
includes making decisions on the effectiveness of the Property Manager to
perform their functions as well as cost benefit analysis of major capital
improvement decisions, distributions of cash flow, ownership changes, taking
down or repaying additional debt or equity, etc. Asset management in this
context is an ancillary service provided by the property manager for an additional
fee to provide stewardship services to the entity holds the asset. This service
could include providing administrative oversight to the entity, including
coordinating the ownership meetings, facilitation of the Major Decision process,
as well as accounting and reporting of consolidated operations and development
for the entity.

Audited Financial Statements: Financial statements of a company that have
been professionally examined and verified by a Certified Public Accountant
(CPA) to ensure fairness, consistency and conformity with Generally Accepted
Accounting Principles (GAAP).

Basic Allowance for Housing (BAH): Represents the amount allocated to each
service member to cover the cost of housing, utilities, and insurance.  It is
adjusted annually to reflect increases or decreases in the local market area cost
of housing.  It is also adjusted when the service member's rank changes.

Basket-of-Zeros:  A discounting method, which defines the present value of a
series of payments as the value today of a collection of zero-coupon bonds that,
at maturity, exactly match the cash flow observations.
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Capital Formation:  Capital formation is synonymous with structured financing.
Structured financing involves creating the ownership structures that will raise the
debt and equity to fund the project cost.

Cash Waterfall: A display that depicts the projected uses of project revenue,
and the seniority and cost of those uses.  The chart reflects the uses of the BAH
revenue, in order of priority (i.e., operating expenses before loan repayment).

Clarifications:  Limited exchanges, between the Government and offeror’s, for
the sole purpose of eliminating minor irregularities, informalities, or apparent
clerical mistakes in the proposal.  See FAR 15.306(a).

Comments:  An observation that, had the weakness been addressed in a
different manner, it would have added more value.

Communications:  Exchanges between the Government and offerors after
receipt of proposals, leading to establishment of the competitive range.  This
term is normally used to clarify adverse past performance information to which an
offeror has not had a prior opportunity to respond.  Communications may be
conducted to enhance Government understanding of proposals, allowing
reasonable interpretation of the proposal or to facilitate the Government’s
evaluation process.   See FAR 15.306(b).

Community Development and Management Plan (“CDMP”): Business plan
for the specific installation project that will set forth the terms of the contractor’s
long-term relationship with the Army.

Competitive Range: A range established by the Contracting Officer and
approved by the Source Selection Authority that includes all of the most highly
rated offerors / proposals that have met acceptability standards for the evaluation
factors.  Discussions must be held with all offerors determined to be in the
competitive range.  See FAR 15.306(c).

Completed Project: Construction or renovation is substantially concluded and
occupancy has begun.

Contracting Officer: The only person with the authority to sign the contract,
obligate government funds, and enter into, administer, and/or terminate a
contract.  See FAR 2.101.

Contractor:  Also known as the development partner, i.e., an entity having a
contract to provide specific services / products / deliverables.  Also, the awardee
of this contract.

Debt:  Capital loaned, without an ownership interest, at an agreed upon interest
rate for a determinable term of years.
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Differential Lease Payments: Payments that provide additional income stream
to a housing provider or entity (e.g., partnership, corporation).

Direct Loan: A loan that is made by the government to the contractor under the
Military Housing Privatization Initiative (MHPI) authorities.

Discussions:  Meeting with potential contractors that take place with all firms
within the competitive range, tailored to each offeror’s proposal, to maximize the
Government’s ability to obtain best value, based on the requirements and the
evaluation factors set forth in the Request for Qualifications.

Equity:  The portion of an ownership interest in an asset such as real property or
securities that is net of the amount financed.   The amount of cash or other
tangible capital invested in a real property asset whose risk of return is solely
dependent upon the financial success of the asset and which is typically not
secured by a debt instrument.

Escrow:  Money, securities, or other property or instruments delivered by one
party into the hands of a neutral third party, to be held by the third party until the
conditions of a contract are met, and then delivered to the ultimate recipient.
Also, an account for payment of specific items, such as property taxes and
insurance.

Evaluation Factors: Factors that will be considered in evaluating proposals
tailored to the RFQ that have an impact on the source selection decision.

Evaluation Team: Evaluation Team (ET) will examine each offeror’s submittal
applying the evaluation factors contained in the RFQ and following the source
selection plan.  The ET will produce a summary of facts and findings required in
further conduct of the evaluation process.  The ET shall report to the Source
Selection Authority.  First Mortgage Loan: A real estate loan that gives the
mortgagee (lender) a primary lien against a specified piece of property.  A
primary lien has precedence over all other liens in case of default.

Fiscal Year: A continuous 12-month time interval used for financial reporting.  It
is also the federal budget cycle which starts on 1 October and ends on 30
September of each year.

Gap Financing: Financing for the difference between how much a project costs
and how much a borrower has available to finance the project through equity and
first mortgage loan.

Generally Accepted Accounting Principles (GAAP): A technical term
encompassing conventions, rules, and procedures of accounting that are
“generally accepted” and have “substantial authoritative support”.  Normally
developed by agreement on the basis of experience, reason, custom, usage, and
practical necessity, rather than being derived from a formal set of theories.
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Ground Lease or Land Lease: A contract where an owner of land grants to
another the right to possess and use that land for a specified period of time in
exchange for valuable consideration.

Guaranty:  An agreement to pay the debt or perform the obligation of another in
the event the debt is not paid or obligation not performed.

Guaranteed Loan: A first lien mortgage loan made by an approved private
sector lender, for which DoD guarantees payment to the lending institution if loan
defaults are caused by specified events, including most importantly, base
closure, downsizing, and extended deployments  (collectively referred to as
“guaranty threshold events”).

Guaranty Threshold Events: A base closure, downsizing, or extended
deployments.

Hard Costs: In new construction, includes payments for land, labor, materials,
improvements, and the contractor’s fees.

Joint Venture: An association of two or more firms or individuals to operate a
single business entity for profit.

Loan:  A written promise committing the borrower to pay the lender an agreed-
upon amount of money either on demand or at a specified future date, with or
without interest.

Lease:  A signed contract between the property owner or authorized agent and
an occupant granting use of real property during a certain period in exchange for
a specified rent.

Military Housing Privatization Initiative (“MHPI”): The authorizing legislation
for the military family housing privatization program.  This legislation is found at
title 10 of the United States Code, Section 2871 through 2885.  Office of
Management and Budget (“OMB”): Part of the executive Office of the President
that recommends and monitors federal programs and funding levels, develops
and issues government-wide policy guidance on management concerns, and
reviews proposed regulations.  It is the governmental entity responsible for
determining scoring implications.

Office of Management and Budget (OMB) Scoring: The quantification of a
future / potential liability to the government as a result of a contractual obligation
or agreement.  OMB scoring, as mandated by the Credit Reform Act of 1990 and
further refined in OMB Circulars A-11 and A-129, requires the government
agency involved to obligate funds to cover the scoring determination prior to the
closing of the contract / agreement.  By obligating these funds up-front, the
government is effectively setting aside, similar to an insurance premium, that
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amount determined to cover the down-stream liability in the event that liability
occurs.

Operated or Managed: Includes without limitation -- leasing, marketing, lease
renewals, rent collection, payment of expenses, cash receipts and
disbursements, funding reserve accounts, performance of repairs and routine
maintenance as well as scheduled capital improvements, establishment of
community governance structures, adherence statutory and regulatory
requirements, and promotion of a pleasant living environment.

Ownership interest: Partner has contributed cash or other equity directly to the
entity that controls the project and the risk of return of that amount contributed is
directly affected by the success of the project.

Past Performance Data: Data submitted with the offeror’s proposal, contractors’
references, contractor report cards, survey data, or other data available to the
source selection authority.

Privatization:  The process of converting a publicly operated enterprise into a
privately owned and operated entity.

Pro Forma Financial Statement: Financial statements showing what income,
expenses, and net earnings are expected to occur based on assumed or
anticipated facts.

Project’s Lock Box: A payment structure that ensures funds designated for a
particular use are indeed used for that purpose.  Normally, the lock-box format is
tied to the cash waterfall.

Proprietary Information: Data or information owned by a contractor that is not
publicly available, and which may be used only with the permission of the owner.

Property Management: Property management is the on site management of the
day to day activities of a real estate asset. The property manager is hired by the
owner of a property and rated on the ability to carry out functions in a manner
which produces the maximum net operating income for the asset over a long
term horizon. This includes: 1) Leasing - Actively marketing the asset to produce
the highest occupancy rate at the highest possible rental income. 2) Operations -
Providing the highest level of service to occupants at the lowest cost possible
with the objective of attracting and retaining occupants. This includes, common
area amenities (pools, club houses, tot lots, jogging trails etc.), property
accounting, landscaping, trash removal, etc. 3) Maintenance and Repair - This
includes on-going maintenance of occupied units, common areas as well as
maintenance on units during turnover. Turnover maintenance may include;
cleaning, carpet replacement and painting the unit. 4) Capital Improvements -
The service is typically related to minor capital improvements such as carpet
replacement, appliances, or other individual units or common area replacements.
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The property owner will typically contract separately for major capital
improvements to an asset, although the property manager may be involved in the
coordination of that improvement.

Repayment Plan: An alternate repayment schedule that is agreed upon by
project creditors as part of a loan default cure.

Scoring: See Office of Management and Budget (OMB) Scoring above.

Significant Weakness: A flaw in a proposal that appreciably increases the risk
of unsuccessful contract performance.

Small Business Concern: A concern, including its affiliates, that is
independently owned and operated and is not dominant in the field of operation
in which it is bidding on government contracts.  A small business concern must
meet government criteria and size standards for its particular industry.  See FAR
19.001.

Soft Costs: Outlays for architecture & engineering, interest, fees, appraisals,
marketing, and third-party charges associated with real estate development.

Source Selection: A competitive procurement process where this award
decision will be based on a detailed examination of the Statement of
Qualifications, evaluation factors, and the oral presentations.

Source Selection Authority (SSA): The individual responsible for the proper
and sufficient conduct of the entire source selection process, encompassing
proposal RFQ, evaluation, selection, and contract award.  The SSA approves the
competitive range and, along with the Contracting Officer, makes the final
selection of the source(s) for award and approves execution of the contract(s).

Source Selection Plan (SSP): A comprehensive plan that describes the
approach and selection criteria for the evaluation and rating of the proposals and
how the contractor will be selected.

Statement of Qualifications (“SOQ”): Written document submitted by an
interested offeror in response to Section 4.3 of this RFQ.

Strength:  A characteristic of an offeror’s proposal that meets and / or exceeds
an element of the solicitation and contributes to the conclusion that the offeror
can successfully accomplish the installation project.

Weakness:  A characteristic of an offeror’s proposal that fails to meet an element
of the solicitation and contributes to the conclusion that an offeror cannot
successfully accomplish an installation project.
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Zero-Coupon Bond or Deep Discount Bond: A bond with a coupon rate of
zero percent (pays no explicit interest) whose face value is paid at maturity, it is
called a zero-coupon bond.  Ordinarily, such securities are not issued by the
Treasury for maturities of longer than one year, but are indirectly available
through the Separate Trading of Registered Interest and Principle of Securities
(STRIPS) program which allows holders of eligible securities to separately trade
coupon or principal payments in the secondary market and to combine them.
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APPENDIX I

PAST PERFORMANCE

(DEMO) QUESTIONNAIRE ATTACHMENT

http://rci-sepp.usace.army.mil



   ==>>  Please Read Instructions - Click here  <<==

* denotes a required field 

  Identification  

i1 Control Number * (example: j3ma9xzq2k) (10 characters)

i2 Retype Control
Number * 

i3 Create Your Own
Password * (needed for possible verification)

i4 Retype Your
Password *  

    
 Part A. Factual Background  

A1 Offeror name * 

A2 Offeror address * (Line 1)

  * (Line 2)

  * City * * Zip

A3 Today's Date , *  

A4 Your name *  First * Last

A5 Your Title * 

A6 Your company
name & address * 

 Your company
address * (Line 1)

  * (Line 2)

  * City * * Zip

A7 Your company
phone number * (i.e. 505-999-1234)

A8 Solicitation
number DACA31-01-R-0017    

A9 Most relevant function of this RFQ performed for you
by the offeror (choose as many as apply):

A9aHousing
Development

   New Construction   
   Moderate Rehabilitation   
   Substantial Rehabilitation   

A9bHousing
Management
 Portfolio Management

Past

State

Month Day Year

State
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 Property Management
 Asset Management

A9cFinancial
Services

   Underwriting    
Capital Placement

   Performance Monitoring   

A10Complexity of
Work

A11Contract Dollar
Value  

A12Contract
Completion Date
(Month and Year
date), if
applicable

,  Year (i.e.19**,  20**)

A13Extent and
Duration of
Business
Relationship

A14Type and Extent
of Work was
performed by the
offeror)

A15What percentage
of the work was
performed by the
offeror)

 

 Part B.  Offeror Performance in Your Assignment
 

How did the offeror perform considering its technical performance or
quality of services regarding: For each item, choose one of:

E  - Exceptional
 B1 A  - Acceptable
 U  - Unacceptable
 N/A  - (Not Applicable)
 Part B1. Quality --
(Please feel free to amplify your answers in the comment box below.)

E A U N/A  

 B1a Effectiveness of offerors Quality Control program
 

 B1b Retention of employees and key personnel
 

 B1c Subcontractors' quality of work 
 

 B1d Knowledge of key personnel in relationship to project requirements 
 

 B1e Preparation and accuracy of reports 
 

Select

Select

Month

Select
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 B1f Management of personnel training
 

 B1g Adherence to project requirements
 

 B1h Quality of property maintenance and curb appeal
 

 B1i Resident satisfaction with the property and the owner
 

 B1j Responsiveness to residents' service calls
 

 B1k Compliance with government regulations and agreements, if
applicable  

 B1l Long term performance, if applicable
 

 B1m Experience with latent defects and quality of corrective action taken
(please describe in detail)  

 B1n Programs and services made available to residents (please describe)
 

 B1o Overall quality of offeror's performance
 

      

 Part B2. Timeliness -- 
( Please feel free to amplify your answers in the comment box below.)

E A U N/A  

 B2a Offeror's timely completion of the project
 

 B2b Offeror's responsiveness in making adjustments to schedules,
products or services to meet the project needs  

 B2c Offeror's timely submission of reports
 

 B2d Offeror's response to modification requests
 

 B2e Overall timeliness of offeror's performance
 

 Part B3. Cost Control --
(Please feel free to amplify your answers in the comment box below.)

E A U N/A  

 B3a Offeror's performance within costs established in the contract
 

 B3b Offeror's effectiveness in reducing costs
 

 B3c Reasonableness of costs proposed for modifications
 

 B3d Offeror's invoices were current and accurate
 

 B3e Offeror's financial stability during contract performance
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 B3f Offeror's overall ability to control costs
 

 Part B4. Business Relations -- 
(Please feel free to amplify your answers in the comment box below.)

E A U N/A  

 B4a Cooperation in resolving problems and disputes
 

 B4b Working relationship with contracting officer
 

 B4c Working relationship with technical personnel
 

 B4d Working relationship with governmental partners in public private
ventures  

 B4e Relationships with subcontractors
 

 B4f Relationships among team members in joint ventures
 

 B4g Tenacity and innovation in resolving problems
 

 B4h Interpreting documents equitably
 

 B4i Dealing with unexpected circumstances
 

 B4j Compliance with terms of its proposal
 

 B4k Overall evaluation of business relations
 

 Part B4 Financial Performance E A U N/A  

 B5a Ability to balance needs of the property with expected financial
results  

 B5b Ability to achieve the financial results projected at development
approval  

 B5c Ability to adapt constructively to changes in the external
environment, e.g., strengthening or weakening housing markets
(please provide examples).

 

 B5d Vacancy problems (if any) and the offeror's response
 

 B5e Operating deficits (if any) and the offeror's response
 

 B5f Ability to develop a pro forma which accurately forecasts achievable
income and operating expenses
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 Part C.  The Offeror as a Partner

 YesNo  
 C1Has the

offeror been
involved in a
restructuring
of the property
under adverse
circumstances
(e.g. as a
result of a
default, the
need for new
capital for
renovations,
material
negative case
flow or change
of the
controlling
partner)?  If
Yes, please
explain.

 C2Has the
offeror ever
sought to
impose fees on
residents not
contemplated
in the original
agreement?  If
Yes, please
explain.

 C3Has the
offeror's
property ever
run operating
deficits?  If
Yes, please
explain. 

 C4Has the
offeror ever
defaulted on
any of its
obligations? 
If Yes, please
explain.

  YesNo  

 C5Has the
offeror
involved any
material
instances of
litigation or
formal dispute
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resolutions? 
If Yes, please
explain.

 C6Has the
management
company ever
been replaced
for
unsatisfactory
performance? 
If Yes, please
explain.

 C7Has the
offeror
performed
other projects
with your
company?  If
Yes, please
explain.

 C8What are the
offeror's
strong points?

 C9What are the
offeror's weak
points?

  

 

 E-Excellent    G-Good    A-Average    F-Fair     P-Poor
  E G A F P
 C10 Of the offerors involved in the work,

how would you rate their overall
performance?

  

 

  YesNo    
 C11Do you

have any
reservations
about doing
business
again with
this firm? If
Yes, please
explain.
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Clear Questionnaire Submit Questionnaire

7 of 7 1/30/2002 4:42 PM

RCI Past Performance Questionnaire file:///D|/RCI/RCI Past Performance Questionnaire.htm


	RFQ - Virginia
	RFQ - Introduction
	RFQ - Work Statement
	RFQ - MHPI Legislation
	RFQ - Contractor Selection Process
	RFQ - Advisors / Additional Terms
	RFQ - Additional Terms
	RFQ - Solicitation, Offer, Award
	Appendix A - Ft Belvoir
	Appendix B - Ft Eustis
	Appendix B2b - Newport News / Ft Eustis
	Appendix B3a - Ft Story
	Appendix B3b - Virginia Beach / Ft Story
	Appendix B4a - Ft Monroe
	Appendix B4b - Hampton Roads / Ft Monroe
	Appendix C - Reserved
	Appendix D - Far / DFAR Clauses
	Appendix E - Recycled Products / Environmentally Preferable Services
	Appendix F - CDMP General Outline
	Appendix G - OMB Scoring Guide
	Appendix H - Glossary of Selected Terms
	Appendix I - Past Performance Demo

